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1.0 INTRODUCTION 

PURPOSE 

The purpose of this Request for Proposal (RFP) is to provide a standard from which to evaluate 

your companyôs installation services as they compare to your competition.  This specification shall 

form the basis of all proposal responses and subsequent evaluations. 

INFORMATION ABOUT TYLER ISD 

As the largest school district in Northeast Texas, Tyler ISD encompasses 193 square miles, 

maintains a total of 36 campus and auxiliary facilities, and serves an enrollment of approximately 

18,000 students.  The district is made up of two high schools, six middle schools, 17 elementary 

schools, two alternative schools, and one special education campus.  

The voters have approved Phase II of the bond to renovate the campuses at Birdwell and Owens 

Elementary Schools.  

This RFP further describes the System requirements and related features to be supplied under a 

Contract to be based on this RFP. 

CURRENT ENVIRONMENT 

Tyler ISD has chosen to develop the district-wide voice and data communications architecture 

around a Nortel Networks solution.  Currently, Tyler ISD has implemented an Option 61C as the 

core voice communications system for the district along with CallPilot, and Optivity Telephony 

Manager.  Tyler ISD deploys Business Communications Manager (BCM) IP Telephony Systems 

along with 2004i IP terminals at the schools.  Each school communicates with the others via IP 

links.  The Option 61C provides local services to the schools via SBC SmartTrunk PRI T1s. 

Tyler ISD has implemented a SBC GigaMan service to interconnect the schools to the technology 

center.  Nortel Networks Passport Switches will provide connectivity between the schools and the 

technology center and the schools.  The schools use Business Policy Switch (BPS) and BayStack 

switches for internal LAN connectivity. 

PHASING PLAN 

The current plans identify the scope of the entire project.  The construction schedule is expected 

to be separated into two phases.  Phase 1 is to being in June 2010 with completion in August 

2010.  Phase 2 is due to complete in July 2011.  All work associated with this scope is to be 

expected to be coordinated with the construction schedule.  As such, materials within the scope 

may be required to be initially installed within Phase 1, and finalized within Phase 2 as required 

by the construction schedule.   

Any costs associated with and resulting from construction phasing are the responsibility of the 

selected Vendor for this scope, and shall be included within the response of this proposal. 
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All communications for areas within the school not in current construction must remain in working 

order until the final completion of all phases of the construction.  The vendor shall be responsible 

for coordination of existing infrastructure to accommodate this requirement, and shall work closely 

with the General Contractor to identify any areas where cable must temporarily remain in 

operation. 

Infrastructure for later phases may be required to be installed concurrently with the initial 

construction with termination and testing to be finalized during the later phases.  

Accommodations and costs associated with this staged installation is the responsibility of the 

selected Vendor.    

DESIRED SYSTEM 

The desired solution should consist of Structured Cable Solution that yields flexibility, proper 

cable management and high throughput performance.   

The desired solution should include an extended warranty that protects the client from 

manufacturer or installation defects.  This scope shall integrate into the existing infrastructure 

currently in place at the school. 

PROJECTED INSTALLATION DATE 

It is anticipated that the infrastructure installation will start in June of 2010.  All installation, 

including testing for Phase 1, must be complete by August, 2010.   

The project is being directed by:  Glenn Johnston, Stravis Technologies Consultant, and all 

correspondence or questions regarding this RFP should be directed to attention of: 

Glenn Johnston 

Stravis Technologies 

gjohnston@straviscorp.com 

 

CLARIFICATION AND INTERPRETATION OF RFP 

The words ñmustò or ñwillò or ñshallò in this Request for Proposal indicate mandatory requirements.  

Taking exception to any mandatory requirement may be grounds for rejection of the proposal.  

There are other requirements that Tyler ISD considers critical but not mandatory.  Therefore, it is 

important that bidders respond in a brief but concise manner to each section of this document.  

Failure to do so may be grounds for rejection of the proposal as non-responsive. 

mailto:gjohnston@straviscorp.com
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CALENDAR OF EVENTS 

The following reflects the milestones associated with the bid process.  Delays in achieving one 

date may not delay later requirement dates. 

 

 

ACTIVITY DATE 

  

RFP released to bidders April 9, 2010 

Site Walk Through, 5pm April 13, 2010 

Bidderôs acknowledgement of intention to submit a proposal April 15, 2010 

Final questions deadline  April 19, 2010 

Proposal delivery and opening ï 2:00 PM April 26, 2010 

Evaluation complete April 30, 2010 

Contract Negotiations Complete May 4, 2010 

Board Review May 10, 2010 

System installation and testing (estimated start)  June 2010 

System cutover (required completion)  August 2010 
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2.0 RULES GOVERNING PROPOSALS 

CONFIDENTIAL AND PROPRIETARY INFORMATION 

Bidders must understand that this Request for Proposal includes confidential information 

pertaining to Tyler ISD.  Information must be used only for the purposes of responding to the 

RFP.  The reproduction and use of the contents of this document for any other purpose than 

responding to this RFP is restricted without the written approval of Stravis Technologies. 

 

ADDRESS AND DELIVER PROPOSALS TO: 

Tyler Independent School District 

Attn: Glenn Johnston - Stravis Technologies 

1319 New Sunnybrook 

Tyler, TX  75701 

 

DUE DATE: 

April 26, 2010.  2:00 pm 

 

QUESTION/ANSWER PROCESS 

Bidders are encouraged to ask questions and suggest revisions to this RFP that may benefit 

Tyler ISD in procuring or installation of the Cable System.   

All questions must be submitted to Glenn Johnston via email (gjohnston@straviscorp.com).  Each 

question will be answered and distributed to the entire bid party.  The party will consist of each 

Bidder who has submitted their Intent to Bid.  The questionsô author will remain anonymous.       

All verbal communications will not be considered as affecting this RFP unless distributed in 

writing to all bidders, and bidders are warned not to rely on verbal responses. 

MANDATORY INTENT TO BID 

The bidder must submit an email to the project director indicating their intent to submit a proposal.  

The due-date for the intent to submit a proposal is April 15, 2010 @ 5:00 pm.  Failure to respond 

by this date may subject the bidder to disqualification and will affect the scoring applied to the 

proposal. 
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PREPROPOSAL/SITE WALK 

A site review through and conference will be held on April 13, 2010 @4:00 pm.  The conference 

scope will include a general overview of the bid process, the proposal response format, and the 

system specifications.  The site will be available for review to examine the existing conditions.   

The location is: 

Owens Elementary  

11780 County Road 168 

Tyler, TX 75703. 

 

GENERAL BIDDING PARAMETERS 

Contingencies 

Prior to submitting a bid, each Bidder should make a careful examination of the scope of 

the work to be done and of the difficulties involved in its proper execution and include in 

their bid all costs they deem proper and sufficient to cover all contingencies essential to 

the installation of the proposed system notwithstanding that every item or contingency is 

not specifically mentioned herein.  

Insurance   

The selected Vendor shall furnish certificates of insurance covering Workmanôs 

Compensation and Liability insurance and hold Tyler Independent School District 

harmless against all claims arising out of the System installation. 

Omissions 

Omissions in the proposal of any provision herein described shall not be construed as to 

relieve the bidder of any responsibility or obligation to the complete and satisfactory 

delivery, operation, and support of any and all equipment or services. 

Permits and Codes   

The selected bidder will comply with all laws, codes, rules and regulations of the State, 

County and Town applicable to the work to be performed at any Tyler Independent 

School District location. The bidder, who shall pay all lawful charges, shall obtain all 

permits lawfully required.   

Shipments   

All shipments and deliveries should be made to the campus provided that bidder has 

made arrangements to unload and store such deliveries with the General Contractor for 

the construction project.  Tyler Independent School District shall take no responsibility for 
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shipments, delivery, storage, or unloading of such shipments and will not be responsible 

for any losses or damages that may result from bidderôs failure to make adequate 

provisions.  All equipment, supplies, and materials required for this project will remain the 

property of the bidder until properly installed and accepted by the Project Director. 

Test Plan   

The bidder shall complete all system testing in accordance with Section 3.29 of this 

document. 

Manufacturer Support   

Bidder shall specify in detail the warranty and maintenance, which is available from the 

System Manufacturer and which is available from the Bidder. 

Price   

The price quoted shall be a ónot-to-exceedô proposal inclusive of all material, labor, and 

miscellaneous costs as necessary to install a functional cable system according to the 

intent of this document. 

Duration of Offer  

Proposals must be valid for a minimum 90 days following the opening date of this RFP. 

Late Proposals   

Proposals or unsolicited amendments to proposals arriving after the bid due date may be 

rejected as not meeting the mandatory requirements of this RFP. 

Format and Number of Copies   

Bidders shall provide three (3) copies of the Proposal document, including one loosely 

bound copy that may be readily copied if needed.   One copy must be a signed original 

copy that may be maintained as the official version of the Proposal and will be included in 

the contract.   

Bidders must also provide the response in a soft copy format emailed to Tom Defrange at 

tdefrange@straviscorp.com.   

Review Rights   

Proposals submitted may be reviewed and evaluated by any person(s) considered 

necessary to the decision-making process at the discretion of the company. 

Bidderôs Proposal Preparation Costs    

Bidders will be responsible for all the costs associated with preparing their Proposals.   
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Alternate/Multiple Proposals   

Bidders may submit alternate and/or multiple proposals.  However, all such proposals 

must be in direct compliance with the format of this RFP.  In all cases, to be considered 

responsive, proposals must be of the specified system manufacturer, clearly meet the 

intent of the mandatory requirements and the overall objectives of the RFP.   In the 

interest of economy, identical information, literature, etc., need not be provided when 

additional proposals are submitted. 

 

Public Release of Information   

News releases, articles, brochures, advertisements, prepared speeches, and other 

information releases concerning this RFP, or any subsequent contract or activity related 

thereto, may not be made without the prior written approval of Tyler Independent School 

District. 

Special Note    

Each responding bidder is advised to read this RFP carefully.  Any and all exceptions to 

an item in this specification MUST be duly noted and explained in the response. Failure 

to make exception to any item shall be considered as both the ability and the intention to 

fully comply with that item at the quoted price. 

Liability and Reserved Rights   

Tyler ISD reserves the right not to award a Contract to any of the bidders solicited in this 

RFP.  Tyler ISD also reserves the right to make partial awards and to award to more than 

one bidder.  This RFP may be withdrawn at any time without liability or responsibility for 

any damages or expenses incurred by bidders. 
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INSTRUCTION TO BIDDERS 

This section outlines specific instructions for proposal submission.  Bidders not adhering to these 

instructions may be subject to disqualification without further consideration. 

Level of Compliance    

In preparing your response to this RFP, indicate the level of compliance with: 

ñAcknowledge.ò ï The bidder has read and understood the information provided; 

however, no action is required of the vendor. 

ñComply.ò ï The bidder will meet the specifications. 

ñPartially Comply.ò ï The bidder will meet the specification; however, the manner in 

which it is accomplished may be different from that specified by Tyler ISD.  Always 

provide clarifying information. 

ñException.ò ï The bidder will not meet the specification.  Please provide an alternative 

when possible. 

Preparation of Proposals 

2.1.1.1 All proposals shall be received by the specified due date and no later 

than 2:00pm, and will be labeled:   

Attention:  Glenn Johnston 

Proposal for: Owens Elementary School - Tyler  

Communications Cabling Request for Proposal Response 

Bidderôs Company Name 

2.1.1.2 The complete proposal must include the proposal document with a point-

by-point response to the RFP for all sections and all other materials 

requested.  Bidders may include any additional materials they feel could 

assist in the evaluation of the proposed system.  However, each question 

must be responded to completely.  References to other documents will 

not be accepted. 

2.1.1.3 All equipment, accessories, database information, training, project 

management, software, hardware, labor, and materials must be 

furnished for the complete installation of the system specified.  Any 

additional material or equipment necessary for the installation and 

operation of the system not specified or described in this RFP will be 

deemed to be required as a part of these specifications. 
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Evaluation Criteria  

The proposals will be evaluated based on the following criteria: 

2.1.1.4 Proposals will be examined for compliance with all the requirements in 

this RFP.  Proposals that do not comply may be subject to 

disqualification without further consideration. 

2.1.1.5 Proposals will be objectively evaluated as to technical compliance by a 

qualified team.  Alternate proposals will be evaluated separately. 

2.1.1.6 Oral presentations, written questions for further clarifications, and/or site 

visits to similar installations may be required of some or all bidders. 

2.1.1.7 Final scoring will be based on a predefined method, and the proposal 

with the highest score will be selected for award, pending final contract 

negotiations. 

Weighted Evaluation Criteria: 
 

Price 25% 

Geographic Presence 15% 

Quality/References/Responsiveness 15% 

Resources 15% 

Company Financials/Stability 15% 

K-12 Experience 15% 

Total 100% 

 

Proposal Response Format: 

2.1.1.8 The bidder shall provide a Proposal Response in accordance with 

Section 3.35 of this document. A response shall be provided for each line 

item. 

Contract Award 

2.1.1.9 The Owner intends to award the Contract to a single vendor capable of 

performing the scope of work for the schools that are included in Phase II 

of the Bond Package.  
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COMPLETION AND TERMINATION 

Should the bidder fail to participate as noted or fail to show substantial progress toward the 

completion of the installation then the bidder will be notified as to the failure observed and be 

allowed five (5) days to show substantial correction to meet the schedule.  Should the bidder fail 

to make substantial correction and actual progress toward timely completion then the bidder will 

be notified to ñTerminateò all activities, turn over all equipment and installation supplies to Tyler 

ISD, and vacate the site, so that Tyler ISD may make its best effort to salvage the equipment and 

meet the scheduled completion. 

A negotiated settlement will be offered for the bidder completed work, useable equipment and 

supplies as may be reasonably appropriate. 

SUBCONTRACTING 

The bidder may subcontract the work to be performed, but will retain responsibility for all the work 

associated with the contract for the System installation.  The bidder must identify any 

subcontractors they intend to use in the execution of this contract. 

SUPPLEMENTAL TERMS AND CONDITIONS / MODIFICATIONS 

Supplemental terms and conditions and modifications will be made via the Contract document, 

which will be negotiated with the successful bidder. 
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3.0 SYSTEM SPECIFICATIONS 

ñORò EQUAL PROPOSALS 

The specification has been based on a BerkTek/Ortronics Category 6 cabling system.  

However, alternate proposals will be accepted if the proposal is deemed ñequalò 

to the BerkTek/Ortronics specification.  In Phase 1 of the bond program, 

Systimax cabling and connectivity products were installed in each of the schools.  

ñEqualò proposals must be clearly identified with part quantities and pricing as defined 

within the proposal response instructions. 

In order to be considered an Equal, the minimum following components must be 

included. 

3.1.1.1 All communication inserts must be front loadable. 

3.1.1.2 The termination style at the patch panel and the workstation insert must 

be 110-style. 

3.1.1.3 All components must be tested and verified by the ETL to Category 6 

specifications. 

3.1.1.4 All Category 6 channels must be guaranteed to a provide field testable 

headroom of 2db above the Category 6 standards for the following 

parameters: 

Á NEXT 
Á FEXT 
Á Return Loss 

3.1.1.5 Each specified module (Cat.6, S-Video, VGA, RCA, etc.) must be 

compatible with the single faceplate series to provide for single-point of 

termination at each workstation faceplate. 

3.1.1.6 All patchcords must be manufactured by the proposed manufacturer. 

3.1.1.7 The proposed manufacturer must provide a material and applications 

warranty for a period not less than 25-years. 
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STANDARDS ADHERENCE 

All work shall be installed according to the following industry standards guidelines. 

3.1.1.8 ANSI/TIA/EIA ï 568-B.1 Commercial Building Telecommunications 

Cabling Standard, Part 1: General Requirements  

3.1.1.9 ANSI/TIA/EIA ï 568-B.2 ïCommercial Building Telecommunications 

Cabling Standard, Part 2: 100 Ohm Balanced Twisted-Pair Cabling  

3.1.1.10 ANSI/TIA/EIAï568-B.3 ï Optical Fiber Cabling Components Standard 

3.1.1.11 ANSI/TIA/EIA ï 569-A ï Commercial Building Standard for 

Telecommunications Pathways and Spaces 

3.1.1.12 ANSI/TIA/EIA ï 606-A ï The Administration Standard for the 

Telecommunications Infrastructure of Commercial Buildings 

3.1.1.13 ANSI/TIA/EIA ï 607 - Commercial Building Grounding and Bonding 

Requirements for Telecommunications 

3.1.1.14 ANSI/TIA/EIA ï 758 ï Customer Owned Outside Plant 

3.1.1.15 IEEE Emerald Book - Recommended Practice for Powering and 

Grounding Electronic Equipment 

3.1.1.16 ISO/IEC 11801 
 

The Contractor and all installation technicians shall be certified by the Manufacturer to 

install the cable infrastructure system 

SYSTEM OVERVIEW 

The system shall consist of a ñtypicalò home-run type of design.  There shall be no 

consolidation points or intermediate splices between the workstation and TR/IDF 

closet. 

All voice and data cables shall be terminated on a common patch-panel in each TR/IDF 

closet.  There should not be any separate patch panels for voice/data/misc.  

Each WAO should be terminated in sequence.  

The Contractor shall closely exam the ñT-Drawingsò for outlet locations, cable tray 

pathways, Riser Diagrams, TR locations, TR layouts and TR elevations.  The 
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bidders are also encouraged to closely review the Architectural Reflected Ceiling 

Plans to exam the areas of lay-in ceiling versus sheetrock ceilings.  TISD has 

made the entire set of Construction Documents available, thus each bidder is 

encouraged to review the entire set. 

All riser cabling (both voice and data) shall be homerun back to the ñMERò TR, which also 

serves as the MER.  This is typical to each school.   
 

CABLE ROUTING GENERAL SPECIFICATIONS 

Each location shall maintain a minimum 10ô service loop.  The service loop shall be 

accounted for at the workstation end. 

All pathwayôs (Major and Branch) shall be routed perpendicular and parallel with building 

column lines, corridors and walls.    

When routing cables inside a hard-wall location, the cable shall route to the center of the 

room, and then be routed to the WAO location.  

All pathways shall be installed in accordance with the most recent TIA/EIA, NEC and the 

BICSI TDMM specifications and shall maintain minimum clearances from EMI 

sources.  Should the minimum clearance not be achievable, the Contractor shall 

install shielding to minimize EMI effects. 

The Contractor shall install a Heyco strain relief system on all cabling feeding modular-

type furniture.  The Heyco system shall attach to the wall exit or poke through 

device to the furniture raceway system.   http://www.heyco.com/  

Prior to installation of any pathway or support system, the Contractor must have 

coordinated the system(s) with the General Contractor and Architect. Re-work 

due to uncoordinated pathways shall be preformed at the Contractorôs expense.  

No cable shall exceed the TIA/EIA 568B.1 cable length limitations. 

The Contractor shall provide written documentation outlining any cable or pathway that 

does not meet any component of the installation requirements as documented in 

either the manufacturer recommended installation practices or this Specification.   
 

 

 

MAIN CABLE TRAY PATHWAYS 

Reference the ñTò drawings for specific location and quantity of cable tray pathways. 

http://www.heyco.com/
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All cable tray shall be 12òw X 2òd ñbasket-typeò cable tray.  Acceptable manufacturers are 

Cablofil, Flextray, Wiremold or equivalent. 

All cable tray shall be supported utilizing an all-thread trapeze system.  The support 

system shall consist of manufacturer-specified components (I.E. manufacturer-

specified support brackets shall be utilized in place of uni-strut). 

The Main Cable Pathway shall be a UL-Listed structure.  

 Within each TR/IDF location, the Main Cable Pathway shall be bonded to the provided 

ground bar. 

The Main Cable Pathway bonding system shall be tested according to Section 22, 

ñGrounding Requirementsò. 
 

BRANCH PATHWAYS 

All cabling systems installed outside the Main Cable Pathway shall be supported utilizing 

a Branch Pathway system. 

The Branch Pathway system shall be independent of other tradesô support systems.  No 

ceiling grid, piping, electrical, etc. support systems shall be used to support the 

Branch Pathways. 

 For all cable bundles exceeding (40) cables, the bundle shall be supported via a 4-inch 

J-Hook and an all-thread support system. 

For all cable bundles less than (40) cables, the bundle can be supported via a 2ò J-Hook 

and grid-wire support system.  

All Branch Pathway support systems shall be installed at a maximum of 4ô intervals.   
 



Tyler ISD Owens Elementary ï Request for Proposal  4/8/2010 
 

 

                         

Confidential and Proprietary 18 of 103        Stravis Technologies 
Tyler ISD Communications Specification 

WORK AREA OUTLET (WAO) QUANTITIES 

The Contractor shall reference the Construction Document ñTò drawings for actual WAO 

quantities.   

WORK AREA OUTLET SPECIFICATIONS 

The below schedule outlines the specifications per Typical Outlet nomenclature. 

 

 
From 

Classroom To: 

TYPICAL OUTLET '1' (Single)  

Category 6 "A" IDF 

  

  

TYPICAL OUTLET '2' (Double)  

Category 6 "A" IDF 

Category 6 "B" IDF 

  

TYPICAL OUTLET '3' (Computer)  

Category 6 "A" IDF 

Category 6 "B" IDF 

Category 6 "C" IDF 

  
TYPICAL OUTLET '4' (Teacher 
Workstation with Projector)  

HDMI WAO '5' or ó7ô 

Category 6 "A WAO '5' or ó7ô 

VGA Cable  WAO '5' or ó7ô 

  

TYPICAL OUTLET '5' (Projector)  

HDMI WAO '4' 

Category 6 "A WAO '4' 

VGA Cable  WAO '4' 

  

TYPICAL OUTLET '6' (TV)  

Category 6 "A" IDF 

Category 6 "B" IDF 

  

TYPICAL OUTLET '7' (Monitor)  

HDMI WAO '4' 

Category 6 "A WAO '4' 

VGA Cable  WAO '4' 
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TYPICAL OUTLET '8' (WLAN Exterior)  

Category 6 "A" IDF 

  

TYPICAL OUTLET '9' (WLAN)  

Category 6 "A" IDF 

  

TYPICAL OUTLET 'SP' (Speaker Input)  

Category 6 "A" WAO ó4ô 

  

TYPICAL OUTLET '2F' (Floor Box)  

Category 6 OSP "A" IDF 

Category 6 OSP "B" IDF 

  

TYPICAL OUTLET '4F' (Floor Box)  

HDMI (OSP) WAO 5' or ó7ô 

Category 6 OSP "A WAO '5' or ó7ô 

VGA Cable  WAO '5' or ó7ô 

  

TYPICAL OUTLET 'SB' (Smartboard)  

Category 6 "A" Smartboard 
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HORIZONTAL CABLE SPECIFICATIONS 

The following schedule outlines the different types of WAOôs and the associated cable 

configurations.  The ñpositionò refers to the Ortronics Series II faceplate location, 

starting from top to bottom, left to right.   

All Sub Grade cabling needs to be BerkTek Category 6 OSP rated cabling.  This includes 

any floorbox-to-wall cabling shown on the first floor. 

 

 Cable Color Cable Type 
Cable 

Specification 

TYPICAL OUTLET '1' (Single)    

Category 6 "A" to IDF Blue LanMark-1000 10032094 

Category 6 "B" to IDF Blue LanMark-1000 10032094 

    

TYPICAL OUTLET '2' (Double)    

Category 6 "A" to IDF Blue LanMark-1000 10032094 

Category 6 "B" to IDF Blue LanMark-1000 10032094 

    
TYPICAL OUTLET '3' (Computer 
Classroom)    

Category 6 "A" to IDF Blue LanMark-1000 10032094 

Category 6 "B" to IDF Blue LanMark-1000 10032094 

Category 6 "C" to IDF Blue LanMark-1000 10032094 

    
TYPICAL OUTLET '4' (Teacher 
Workstation with Projector)    

HDMI Cable to ó5ô or ó7ô Blue LanMark-1000 10032094 

Category 6 "A" to ó5ô or ó7ô Blue LanMark-1000 10032094 

VGA Cable to ó5ô or ó7ô  Per Contractor Per Contractor Per Contractor 

    

TYPICAL OUTLET '5' (Projector)    

HDMI Cable to ó4ô Blue LanMark-1000 10032094 

Category 6 "A" to ó4ô Blue LanMark-1000 10032094 

VGA Cable to ó4ô  Per Contractor Per Contractor Per Contractor 

    

TYPICAL OUTLET '6' (TV)    

Category 6 "A" to IDF Blue LanMark-1000 10032094 

Category 6 "B" to IDF Blue LanMark-1000 10032094 

    

TYPICAL OUTLET '7' (Monitor)    

HDMI Cable to ó4ô Blue LanMark-1000 10032094 

Category 6 "A" to ó4ô Blue LanMark-1000 10032094 

VGA Cable to ó4ô  Per Contractor Per Contractor Per Contractor 

    

TYPICAL OUTLET '8' (WLAN Exerior)    

Category 6 "A" to IDF Blue LanMark-1000 10032094 
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TYPICAL OUTLET '9' (WLAN)    

Category 6 "A" to IDF Blue LanMark-1000 10032094 

    

    

TYPICAL OUTLET 'SP' (Speaker Input)    

Category 6 "A" to ó4ô Blue LanMark-1000 10032094 

    

TYPICAL OUTLET '2F' (Floor Box)    

Category 6 OSP "A" to IDF Black LanMark-6 OSP 10139885 

Category 6 OSP "B" to IDF Black LanMark-6 OSP 10139885 

    

TYPICAL OUTLET '4F' (Floor Box)    

HDMI Cable OSP to ó5ô or ó7ô Black LanMark-6 OSP 10139885 

Category 6 OSP "A" to ó5ô or ó7ô Black LanMark-6 OSP 10139885 

VGA Cable to ó5ô or ó7ô  Per Contractor Per Contractor Per Contractor 

    

    

TYPICAL OUTLET 'Single' (Control Cable)    

Category 6 "A" to ó4ô Blue 
LanMark-1000 or 
LanMark- 6 OSP 

10032094 
 Or 10139885 

    

TYPICAL OUTLET 'SB' (Smartboard)    

Category 6 "A" Blue LanMark-1000 10032094 

    

    

Each cable shall be plenum-rated cable. 
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HORIZONTAL CABLE TERMINATION ï WORKSTATION 

Each horizontal cable shall be terminated according to the following schedule.  All 

faceplates, inserts, and modules shall be ivory in color. 

 

 
Face Plate 

Specification Module Type 
Module 

Specification 
Icon Specification 

TYPICAL OUTLET '1' (Single) 
Single Gang  

(# OR-40300011)    

Position 1: Category 6 "A"  
Single Port 

Cat. 6 OR-S21600 ñAò = OR-40326200 

Position 2:  Blank OR-40300164 N/A 

Position 3:  Blank OR-40300164 N/A 

     

TYPICAL OUTLET '2' (Double) 
Single Gang  

(# OR-40300011)    

Position 1: Category 6 "A"  
Single Port 

Cat. 6 OR-S21600 ñAò = OR-40326200 

Position 2: Category 6 "B"  
Single Port 

Cat. 6 OR-S21600 ñBò = OR40309200 

Position 3:  Blank OR-40300164 N/A 

     
TYPICAL OUTLET '3' (Computer 

Classroom) 
Single Gang  

(# OR-40300011)    

Position 1: Category 6 "A"  
Single Port 

Cat. 6 OR-S21600 ñAò = OR-40326200 

Position 2: Category 6 "B"  
Single Port 

Cat. 6 OR-S21600 ñBò = OR40309200 

Position 3: Category 6 "C"  
Single Port 

Cat. 6 OR-S21600 ñCò = OR40324200 

     
TYPICAL OUTLET '4' (Teacher 

Workstation with Projector) 
Double Gang  

(# OR-40300175)    

Position 1: HDMI Cable to ó5ô/ ó7ô  HDMI OR-60900372 N/A 

Position 2: Category 6 ñAò to ó5ô/ ó7ô  (3) IDC RCA OR-60900235 N/A 

Position 3: VGA Cable to ó5ô/ ó7ô   DB15 F/F OR-60900270 N/A 

Position 4:   Blank OR-40300164 N/A 

Position 5:   Blank OR-40300164 N/A 

Position 6:   Blank OR-40300164 N/A 

     

TYPICAL OUTLET '5' (Projector) 
Double Gang  

(# OR-40300175)    

Position 1: HDMI Cable to ó4ô  HDMI  OR-60900372 N/A 

Position 2: Category 6 ñAò to ó4ô  (3) IDC RCA OR-60900235 N/A 

Position 3: VGA Cable to ó4ô   DB15 F/F OR-60900270 N/A 

Position 4:   Blank OR-40300164 N/A 

Position 5:   Blank OR-40300164 N/A 

Position 6:   Blank OR-40300164 N/A 

     

TYPICAL OUTLET '6' (TV) 
Single Gang  

(# OR-40300011)    

Position 1: Category 6 "A"  
Single Port 

Cat. 6 OR-S21600 ñAò = OR-40326200 
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Position 2: Category 6 "B"  
Single Port 

Cat. 6 OR-S21600 ñBò = OR40309200 

Position 3:   Blank OR-40300164 N/A 

     

TYPICAL OUTLET '7' (Monitor) 
Double Gang  

(# OR-40300175)    

Position 1: HDMI Cable to ó4ô  HDMI OR-60900372 N/A 

Position 2: Category 6 ñAò to ó4ô  (3) IDC RCA OR-60900235 N/A 

Position 3: VGA Cable to ó4ô   DB15 F/F OR-60900270 N/A 

Position 4:   Blank OR-40300164 N/A 

Position 5:   Blank OR-40300164 N/A 

Position 6:   Blank OR-40300164 N/A 

     
TYPICAL OUTLET '8' (WLAN 

Exerior) OR-40400054    

Position 1: Category 6 "A"  
Single Port 

Cat. 6 OR-TJ600-42 ñAò = OR-40326200 

Position 2:   Blank OR-40300164 N/A 

Position 3:   Blank OR-40300164 N/A 

     

TYPICAL OUTLET '9' (WLAN) OR-40400054    

Position 1: Category 6 "A"  
Single Port 

Cat. 6 OR-TJ600-42 ñAò = OR-40326200 

Position 2:   Blank OR-40300164 N/A 

Position 3:   Blank OR-40300164 N/A 

     
TYPICAL OUTLET 'SP' (Speaker 

Input) 
Single Gang  

(# OR-40300011)    

Position 1: Category 6 "A" to ó4ô  
Speaker 

Binding Posts OR-63700044 N/A 

Position 2:   Blank OR-40300164 N/A 

Position 3:   Blank OR-40300164 N/A 

     
TYPICAL OUTLET '2F' (Floor 

Box) 
2 Single Gang  

(# OR-40300011    

Position 1: Category 6 "A"  
Single Port 

Cat. 6 OR-S21600 ñAò = OR-40326200 

Position 2: Category 6 "B"  
Single Port 

Cat. 6 OR-S21600 ñBò = OR40309200 

Position 3:  Blank OR-40300164 N/A 

     
TYPICAL OUTLET '4F' (Floor 

Box) 
2 Single Gang  

(# OR-40300011    

Position 1: HDMI Cable to ó5ô/ ó7ô  HDMI  OR-60900372 N/A 

Position 2: Category 6 ñAò to ó5ô/ ó7ô  (3) IDC RCA OR-60900235 N/A 

Position 3: VGA Cable to ó5ô/ ó7ô   DB15 F/F OR-60900270 N/A 

Position 4:   Blank OR-40300164 N/A 

Position 5:   Blank OR-40300164 N/A 

Position 6:   Blank OR-40300164 N/A 

     
TYPICAL OUTLET 'Single' 

(Control Cable) 
Single Gang  

(# OR-40300011)    

Position 1: Category 6 "A"  
Single Port 

Cat. 6 OR-S21600 ñAò = OR-40326200 

Position 2:   Blank OR-40300164 N/A 
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Position 3:   Blank OR-40300164 N/A 

     

TYPICAL OUTLET 'Smartboard) 
Single Gang  

(# OR-40300011)    

Position 1: Category 6 "A"  
Single Port 

Cat. 6 OR-S21600 ñAò = OR-40326200 

Position 2:   Blank OR-40300164 N/A 

Position 3:   Blank OR-40300164 N/A 

     

     

 

Each cable shall contain a computer-generated ñwrap-aroundò label installed a minimum 

1ò prior to termination. 

Each face plate shall be labeled according to the labeling specifications. 

Faceplate colors shall coordinate with architectural/electrical fixtures. 
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HORIZONTAL CABLE TERMINATION ï TR 

Within the TR, each cable shall be installed on an Ortronics high-density 48-port Clarity 6 

patch panel (Ortronics # OR-PHD66U48).   

Each cable shall contain a computer-generated ñwrap-aroundò label installed a minimum 

1ò prior to termination. 

At the rear of each patch panel, all cable shall be supported via a rear-cable 

management bar.  If the Ortronics patch panels do not include a rear-cable 

management bar, the Contractor must provide and install a Chatsworth Patch 

Panel Wire Management Bar (12176-701). 

The final dress for all exposed cable bundles shall be managed with Panduit ñTak-Tapeò. 
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RISER CABLE SPECIFICATION ï FIBER  

Reference the Fiber Tie Schedule (Sheet T0.0 for each school) for cable tie 

requirements. 

Each TR shall receive (1) 24-strand fiber cable.  Each cable shall be homerun to the 

MER location. 

All fiber cable routed overhead via the above-ceiling plenum area shall be BerkTek 

GigaLite-10 50µm plenum rated Armored 24-strand fiber (BerkTek # 

PDPK6B024-EB3515/25). 

Ortronics Strain Relief brackets (OR-60404556x) shall be used to provide strain relief 

when entering the fiber enclosures.  
 

RISER CABLE TERMINATION ï FIBER 

All fiber strands shall be terminated in a BerkTek duplex LC field-terminated connector 

(BerkTek # 10062631). 

Each connector shall be installed in an Ortronics 12-strand Ormmac 615 ceramic 

connector panel (Ortronics OR-615LCSM6). 

Within each TR, each connector panel shall be installed in a Ortronics 1U enclosure 

(Ortronics OR-615MMC-18P-00) installed at the ñtopò of Rack 2. 

Within the Main Equipment Room, each connector panel shall be installed in an Ortronics 

4U 12-panel enclosure (Ortronics OR-61500014-00) enclosure. 
 

RISER CABLE SPECIFICATION ï COPPER  

Reference Copper Tie Schedule on sheet T0.0 for cable tie requirements. 

All copper-riser cable routed overhead via the above-ceiling plenum area shall be a 25-

pair, 24awg, plenum-rated Category 3 cable. 
 

RISER CABLE TERMINATION ï COPPER 

At each TR, all copper-riser cable shall be terminated on Black Category 3 TracJack 

inserts (# OR 63730003-00) and rack mounted (in Rack 2) in an Ortronics 24-

port module panel (# OR-401045571). 



Tyler ISD Owens Elementary ï Request for Proposal  4/8/2010 
 

 

                         

Confidential and Proprietary 27 of 103        Stravis Technologies 
Tyler ISD Communications Specification 

At each TR, pins 4 & 5 of the Cat. 3 modules shall be terminated. 

Within the Main Equipment Room (Tech Room #203), all cables shall be wall-mounted on 

110-style blocks with legs.  The blocks shall be wall-mounted utilizing Ortronics 

100-pr 110-style wiring blocks (# OR-30200145), 5-pr. Connector blocks (OR-

30200110) and designation strips (OR-70400646).  The Contractor shall also 

install 110 jumper troughs for jumper-wire management (# OR-30200140). 

The Riser Terminations shall be extended to the data rack via a 24 port patch panel, 

Black, Category 3 TracJack inserts (# OR 63730003-00) and rack mounted (in 

Rack 2) in an Ortronics 24-port module panel (# OR-401045571). 

A Demarcation extension shall be provided by the contractor for Room #014 to the MER 

Room # 203.  Coordination for connections within Room #014 shall be 

inventoried and then reterminated on new blocks by the contractor.  Existing 

locations shall remain in place as required by Phasing schedule.   
 

WIRELESS LAN ACCESS POINT CABLING (WLAN) 

Wireless LAN (WLAN) locations shall be installed per IDF as indicated by locations on 

plans.  Each WLAN cable shall be a project-typical Category 6 BerkTek LanMark 

1000 plenum cable.  Each WLAN requires (1) cable. 

Within the TR each WLAN cable shall be terminated on a Red Category 6 TracJack (OR-

TJ600-42) and installed in a separate 24-port modular patch panel (OR-

401045571) mounted in Rack 2.  A Red Icon (OR-40322200) shall be installed 

on each module. 

At the Access Point, each cable shall be terminated on a Red Category 6 TracJack (OR-

TJ600-42) and installed in surface mount box (OR-40400054) and mounted 

within a Contractor-provided plenum-rated NEMA enclosure above the ceiling.  

The NEMA enclosure shall be securely mounted to the structure. 
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COPPER PATCH CORDS AND EQUIPMENT CORDS 

All patch cords shall be Ortronics Clarity 6, unless otherwise noted. 

The Contractor shall provide the following quantities of patch cords (intended for use at 

the TR) and equipment cords (intended for use at the workstation). 
 

USE COLOR LENGTH EQUIPMENT 
CORD 

TR PATCH 
CORD 

PART NO. 

Data ñAò Blue 7ô 100%*  OR-MC607 

Data ñAò Blue 9ô  100%*  OR-MC609 

Data ñBò White 7ô 100%*  OR-MC607-09 

Data ñBò White 9ô  100%* OR-MC609-09 

Data ñCò Yellow 7ô  0% OR-MC607-04 

Data ñCò Yellow 9ô  200%  OR-MC609-04 

Data ñDò Grey 7ô  100%* OR-MC607-08 

Data ñDò Grey 9ô 100%*  OR-MC609-08 

Red Data (WLAN) Blue 7ô 100%* 100%* OR-MC607-02 

VoIP - Workstation Blue 7ô  75%  OR-MC607 

Cat 3. Misc. Black 7ô 100  No Spec. 

 
* The Contractor shall provide the noted percentage of patch cords relative to the total quantity of cables.  For instance, if 
425 ñData 1ò cables are provided, then the Contractor shall provide 425 equipment cords and 425 TR patch cords.  

The Contractor shall install all patch cords within each TR. 

The Contractor shall install all equipment cords at the Workstation. 

The Contractor shall provide a ñcut-sheetò documenting the workstation-to-LAN port 

assignment. 
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FIBER PATCH CORDS 

All patch cords must be the manufacturerôs recommended fiber patch cords and must be 

intended for use with the proposed cabling solution. 

The Contractor shall provide the following quantities of Ortronics fiber patch cords. 
 

FIBER CORD PART NUMBER MER EACH TR/IDF 

2meter LC/LC 50µm OR-61150D50002M77C  10 

2meter LC/LC 50µm OR-61150D50002M77C 40  

The Contractor shall provide a ñcut-sheetò documenting the fiber port-to-LAN port 

assignment. 
 

TR LAYOUT AND REQUIREMENTS 

Reference the Typical TC Layout noted on the ñTò drawings for clarification. 

Each TR shall consist of (3) Chatsworth 19òwide, 6òdeep, 7ôtall (CPI 66353-703) racks.  

Each rack shall be mounted to the floor utilizing Chatsworth Rack and Frame 

Installation Kits (CPI 40604-001). 

A Chatsworth 10ò CCS vertical cable manager shall be installed between Rack 1 and 

Rack 2, and between Rack 2 and Rack 3 (a total of 2-per TRôs). 

All (1U) horizontal cable managers shall be Chatsworth 30139-719. 

All (2U) horizontal cable managers shall be Chatsworth 30130-719 and shall be provided 

for each copper patch panel.  Additionally, (6) cable managers shall be provided 

for each TR to be used for networking equipment. 

Chatsworth Patch Panel Wire Management Bars (12176-701) shall be installed at the 

rear of all patch panels.  (2) Patch Panel Wire Management Bars shall be 

installed for each 48-port patch panel.  (1) Patch Panel Wire Management Bar 

shall be installed for each 24-port patch panel. 

All cabling entering the TR shall be supported via a black overhead Chatsworth 12ò 

universal ladder rack system.  The system shall be supported via an all-thread 

trapeze support bracket. The system shall be mounted at 7ô - 6ò A.F.F and 

attached to the racks via Chatsworth Cable Runway Elevation kits (CPI series 

10506).  All cabling entering the racks or transitioning elevations shall be 

supported via Chatsworth drop radius kits (CPI series 12100 or 12101 depending 
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on application).  Any exposed ladder rack rails shall be finished with Chatsworth 

Protective End Caps. 

All cabling entering the TRôs through a sheetrock partition shall be routed through a Hilti 

#653 fire-rated sleeve. The Contractor shall determine the quantity of sleeves 

based on a 50% fill-ratio. 
 

MAIN EQUIPMENT ROOM  
 

The Contractor shall provide an additional Chatsworth 19ò rack (# 66353-703) in which 

the fiber riser will be mounted.  A Chatsworth 10ò CCS vertical cable manager 

shall be installed next to the MER rack. 

The Contractor shall install (1) 25pr Cat. 3 tie between the MER Rack and the Telco 

termination wall field.  At the wall field, the Contractor shall terminate the 25pr. 

Cable on 110 block with legs.  At the Rack, the Contractor shall terminate the 

cable on Black Category 3 TracJack inserts (# OR 63730003-00) and rack 

mounted in an Ortronics 24-port module panel (# OR-401045571).  Pins 4/5 shall 

be terminated on the TracJacks. 

All cabling entering the MER through a sheetrock partition shall be routed through a Hilti 

#653 fire-rated sleeve.  The Contractor shall determine the quantity of sleeves 

based on a 50% fill-ratio.  

Six Chatsworth 2U Patch Panel Wire Management Panels (CPI 12176-701) shall be 

provided and installed within the MRR. 

PROJECTOR AND SOUND 

This section outlines requirements for classroom projector mounting hardware and sound 

amplification.  TISD has plans to install Epson Powerlite projectors throughout the school.  The 

bidder will verify prior to ordering and installation the compatibility of the projector model selected 

by the district with all mounts, plates, etc. 

The bidder shall review the reflected ceiling plan to verify the installation method required 

(suspended, finished, etc.), and coordinate the placement with all vents, ducts, lights or other 

building equipment.  Projector locations and requirements are designated by ñProjector WAOò 

symbols on all plans.  

Suspended Ceiling Plate 

The ceiling plate shall be a Peerless model CMJ 455 and shall be mounted where 

indicated on the plans. Final locations shall be coordinated with the architect/district 

based on the projector model selected and the size of the projection screen installed. 
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The ceiling plate shall contain a ceiling tray with a center threaded fitting and a knockout 

panel for outlet boxes. It shall also contain a filler tray. It shall feature a tie wire support 

system to transfer the load to four attachment points (in the true ceiling above) with 

turnbuckles to fine tune the level of the ceiling tray.  

The bidder shall supply all necessary hardware to mount the plate to the structure or true 

ceiling at each projector location. 

The plate shall be capable of supporting a load of 50 lbs. 

Projector Ceiling Mount/Speakers 

The contractor shall provide an Epson AP-60 Projector Sound Solution, and shall be 

mounted where indicated on the plans. Final locations shall be coordinated with the 

architect/district based on the projector model selected, the size of the projection screen 

installed, location of vents, lights, etc.  

The mount shall be installed within the Suspended Ceiling Plate or finished ceiling (wood 

beam, concrete, etc.) where applicable.  The bidder shall provide all mounting 

accessories including all extension columns for mounting the projector at the appropriate 

height, 9ô6ò, within each room, pipes, screws, etc. shall be provided by vendor. 

The mount shall be equipped with tamper resistant security screws, and shall be capable 

of supporting a load of 50 lbs. 

The bidder shall coordinate and verify the mount with the projector model selected by the 

district. 

Classroom Amplification/Speaker System 

The Epson AP-60 shall provide all room sound, and shall be connected to the media 

outlet located within each room.  All necessary audio and video cables to enable end to 

end connectivity shall be provided by the vendor.  IR sensors shall be installed per 

manufacturerôs specifications.  

Audio connections will terminate on RCA terminals in jacks located within ceiling plates.  

Video connections will terminate on video input. 

Projector Installation 

The contractor shall install all owner provided projectors at each location.  Terminations, 

connections and verification of sound and video shall be provided by the contractor.  

Tamper resistant hardware shall be used at all locations. 
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UPS AND POWERSTRIP SCOPE OF WORK 
 

The Contractor shall provide (1) APC AP7830 power strip in the Tech Room/MDF #203.  

This unit requires a L5-30 electrical input (to be provided by electrical contractor).  

The Contractor shall install (1) APC power strip in Rack nd 003 in Tech Room 

#203 (APC Basic Rack PDU # AP9562).  The power strips shall be plugged into 

the UPS system. 

The Contractor shall provide (3) APC APC SUA3000RMXL3U UPS mounted in the Tech 

Room/IDF #278, Tech Room #292 and AV Room #007.  This unit requires a L5-

30 electrical input (to be provided by electrical contractor).   Within IDFs, all 

networking equipment will be plugged directly into the UPS system.   

CLOCK AND PUBLIC ADDRESS SYSTEM 
 

The Contractor shall provide single and double face clocks as indicated on plans.  

Clocks shall be Valcom 16ò round analog clocks with metal case and shatter-proof 

polycarbonate crystal.  Power shall be 24VDC. 

Single clocks shall be surface mount, double clocks in hallways shall be mounted using 

the Valcom Double Mount Bracket.  Wire guards as applicable on plans. 

The secondary clock shall be a Valcom analog clock with field-selectable correction 

protocols. The clock shall have plug and play features with no settings required. 

The clock shall feature automatic polarity detection, automatic protocol detection 

and self-diagnostics. It shall be designed for use with either a 2-wire or 3-wire 

system using the Valcom Class Connection Communications System. The 

Valcom Communications System shall regulate the clocks by Valcom 2-wire 

digital communication protocol. Upon receipt of digital signal, the clock shall 

immediately self correct. The secondary clock shall also accept sync-wire 

communication protocols with hourly and daily correction. The secondary clock 

shall have a microprocessor-based movement. The clock shall have a low-

profile/semi-flush smooth surface metal case. The crystal shall be shatterproof 

polycarbonate with no visible molding marks. Glass is unacceptable. The clock 

shall have black hour and minute hands and a red second hand. The clock shall 

have U.L., c.U.L. and F.C.C. complianceôs.   

Public address system shall be Valcom Class Connection system.  The Contractor shall 

furnish and install all equipment including, but not limited to, outlet boxes, wiring, 

speakers, and all other necessary equipment to provide a complete operating 
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system as indicated. Provide all necessary wall plates, specialty boxes, etc., not 

provided by others.   

Amplifier requirements shall be coordinated with Classroom Sound for speakers provided 

in section 3.22. 

Class ConnectionÊ ES, shall be considered as meeting all specifications and as the 

base bid. The specifying authority must approve alternate systems. Alternate 

bidders supplying another system shall make aware their intentions and provide 

all information, including catalog cuts, shop and working drawings, data sheets 

and a demonstration of the proposed system features.  

Furnish additional items not mentioned herein to meet requirements as specified without 

claim for additional payments. Items, may include hardware, rack panels, 

66Blocks etc., and other devices that are required for installation. 

Under this specification, the system shall provide a complete Communication System for 

the Administrative, Classroom, Cafeteria, Library, and Recreational areas. 

All paging zone requirements will be determined by owner and designed prior to order 

and installation. 

Paging calls will be initiated by owner provided Nortel phone system via analog interface 

to paging equipment.  All equipment necessary to initiate a dial page code and 

zone code must be provided by Contractor.  

The Communication System shall provide distribution of intercom, overhead paging, 

emergency paging, class change time tones, and emergency tones and program 

material and on board emergency messaging. 

Speakers shall be supplied based on paging requirements as required by function.  

Speakers locations shall be reviewed and selected based on ceiling plan 

requirements.  All mounting hardware, cable and power amplifiers shall be 

supplied by the vendor.   

3.1.1.17 Classroom PA speakers shall be Valcom VECTL talk back lay-in ceiling 

speakers. 

3.1.1.18 Common area speakers (hallway, corridors) shall be Valcom VE9022 one-

way lay-in ceiling speaker or V1020C ceiling mounted speaker. 

3.1.1.19 Wall mount horns shall be Valcom V1030C.  Guards as indicated on 

plans.   
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Clocks and Classroom paging speakers will be connected to system via CAT 6 cable run 

to each classrooms from Valcom paging wall field. Common area speakers will 

be connected via CAT 6 cable in series by zone to reduce cable required.  

Programming, design and initial system setup, sound level adjustments and schedules 

shall be performed by Contractor. 

All equipment shall be mounted within the racks identified within the main equipment 

room.  A cable extension from the paging wall field shall be installed the 

appropriate rack. 

 

SECURITY DEVICE CABLING 
 

The Contractor shall provide all cabling associated with security devices as indicated on 

T series security drawings.  

All cable runs shall be home run to security device panel locations.  Cable shall be 

unterminated with appropriate slack at device locations as coordinated with 

security contractor.  The contractor shall route and dress all cabling to each final 

termination location. 

Coordination with the Security Contractor must be performed prior to pulling and routing 

of all cable. 

Devices and Wire Types 

 

 
Cable Type 

Gauge/Cond 
Cable Type 

Gauge/Cond Cable Type 

Device     

 Fixed Camera CAT 6   

PTZ Camera CAT 6 18/2  

Card Reader 18/6 Shielded   

Door Contact 18/4   

Rex Motion/PIR 18/4   

Keypad 18/4   

Long Range Motion 18/4   

360 Motion 18/4   

Remote Release 22/2   

Duress Button 22/2   

Control Panels CAT 6    

Door Locking Device (Card 
Reader Door) 18/4   

Temperature Sensor Device 18/4   
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Cable shall be terminated by security contractor at both device and panel locations. 
 

KITCHEN LOUD RINGER 

The Contractor shall supply and install (1) one Algo Duet Plus ceiling mounted ringer to 

the Kitchen.  Wiring shall be per the manufacturerôs specifications for power and 

data and shall be installed to the nearest TR.  Power supply may be mounted 

within a TR rack.  Location to be coordinated with the Owner prior to installation.  

The ringer shall be capable of working with an analog output of the Owner 

provided Nortel phone system. 

CLASSROOM CABLE PENETRATIONS 
 

The Contractor shall an independent cable penetration system into each classroom, 

office, or other room that is serviced from a cable pathway corridor.  The 

penetration shall be a pre-manufactured Hilti 1ò sleeve.   

All rated walls and floors shall have appropriate fire-stopping as required by code.  All 

walls are rated within this location. 

EXISTING CABLE ABATEMENT 
 

All existing cabling and devices for clock, PA, data, and security devices shall be 

removed and disposed by the selected vendor. 

All demolition of cable must adhere to the operability and phasing requirements identified 

by the final construction schedule. 

Any cable required to remain in place during phase 1 for communications and security, 

shall be later removed when replacement devices are installed in future phases. 

Any device location not receiving replacement cable shall be covered with a blank face 

plate, or finish as required. 

Any costs incurred by the vendor for removal/demolition shall be included within this 

response.   

All rated walls and floors shall have appropriate fire-stopping as required by code. 
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GROUNDING REQUIREMENTS 

All work shall be grounded according to the following industry standards: 
 

3.1.1.20 ANSI/EIA/TIA 607 

3.1.1.21 NEC 800-30 

3.1.1.22 NEC 800-40 

3.1.1.23 The IEEE Emerald Book shall serve a reference guide 
 

The Contractor shall insure all grounding connections result in a minimum impedance 

value.  The Contractor shall remove any paint, film, or other non-conductive 

material prior to securing the ground lug. 

All ground connections shall be Panduit ñTRò series. 

 The Contractor shall provide and install a comprehensive grounding system for the 

following system components: 

3.1.1.24 Each section of ladder rack shall be bonded back to the Main 

Telecommunications Ground Bar in the TR or Computer Room. 

3.1.1.25 The originating section of Major Cable Tray Pathway basket tray shall 

be bonded back to the Main Telecommunications Ground Bar in the 

TR/IDF. 

3.1.1.26 Each Rack and Cabinet shall be bonded back to the Main 

Telecommunications Ground Bar in the TR or Computer Room. 

The Contractor shall perform a 2-Point bond test on the ñfarthestò section of both ladder-

rack and basket-tray to insure each section is properly bonded.  This test shall be 

measured utilizing an ñEarth Ground Resistance Meterò and not a common 

voltage meter.  The Contractor shall provide a test-lead at the farthest section of 

tray, and a test-lead at the source ground bar.  The impedance recorded should 

be subtracted from the reference impedance. This shall be recorded as the 

Nominal impedance. For example: 
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Á When the (2) test-leads are 0-referenced together, the impedance should be no 

more than 1 or 2 ohms, depending on the length of the test leads.  This example 

will assume 1.5ohms. 

Á When one test-lead is place at the farthest section and the other test-lead is 

placed at the ground bar, the impedance should be no more than 2 ï 4 ohms, 

depending on the length of the cable tray system.  This example will assume 

3.5ohms. 

Á Thus, the Nominal impedance is 3.5 ï 1.5 = 2ohms. 

LABELING REQUIREMENTS 

The labeling scheme shall be compliant with ANSI/TIA/EIA 606 ïA The Administration 

Standard for the Telecommunications Infrastructure of Commercial Buildings. 

The Contractor shall label, at a minimum, the following infrastructure components: 

3.1.1.27 Each end of each cable shall be labeled with a machine-generated 

wrap-around label.  Inclusive of all Category 6, copper riser, fiber 

riser and any other Contractor-installed cable. 

3.1.1.28 Each faceplate. 

3.1.1.29 Each Patch Panel port. 

3.1.1.30 Each fiber enclosure, fiber bulkhead panel, and fiber pair. 

3.1.1.31 Each copper-riser cable pair. 

Each Rack installed by the Contractor must be labeled with a plastic-engraved plastic 

label. 

Each Cabinet installed by the Contractor must be labeled with a plastic-engraved label 

mounted to the front and rear of the cabinet.  The label shall be affixed such that 

the label is visible in a door-open or a door-off configuration. 

The Contractor shall create a custom labeling map for each Room in which a #2, #3 or # 

4 outlet is located.  The map shall clearly indicate the wiring layout and faceplate 

assignments indicating the to/from locations for each cable.  Each map shall be 

printed in color, framed, and mounted in each classroom. 

All labeling shall be completed a minimum of 2-weeks prior to system cutover. 
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CABLE TESTING REQUIREMENTS 

Thirty days prior to start of testing the Contractor is to provide a list of test equipment 

make, model numbers and calibration data that will be used. Submit a 

manufacturerôs technical data sheet or document that defines the device as 

capable to test to the applicable Standard.  

Each cable shall be tested with a Fluke DSP DTX 1800 series tester.   

Prior to testing, the Contractor must submit documentation to the Owner stating that the 

tester(s) to be used on the project have been Factory re-calibrated within 30-

days of use.  Throughout the course of the project, the Contractor shall field re-

calibrate the tester(s) on 30-day intervals. 

The Contractor must verify the test equipment is equipped with the most recent Standard 

and Software versions. 

The Contractor must provide a sample test report prior to commencing the testing 

process.  The Owner must approve the sample test report prior to testing.   

The Owner reserves the right to request random testing of any cable(s) during the course 

of the project to insure adherence to the specifications. 

The Contractor shall submit all test reports as a portion of the documentation package.  

The reports shall be submitted in .PDF and .FLW Fluke Linkware formats. 

Each horizontal copper cable shall be tested utilizing the following specifications: 

3.1.1.32 In accordance with the field test specifications defined in 

ANSI/TIA/EIA-568-B.2-1 ñAddendum 1 ï Transmission Performance 

Specifications for 4-pair 100 ɋ Category 6 Cablingò. This document will 

be referred to as the ñCategory 6 Standard.ò 

3.1.1.33 The installed twisted-pair horizontal links shall be tested from the IDF 

in the telecommunications room to the telecommunication wall outlet in 

the work area for compliance with the ñPermanent Linkò performance 

specification as defined in the Category 6 Standard. 

3.1.1.34 One hundred percent of the installed cabling links must pass the 

requirements of the Category 6 Standard.  Any failing link must be 

diagnosed and corrected. The corrective action shall be followed with a 

new test to prove that the corrected link meets the performance 

requirements. The final and passing result of the tests for all links shall 

be provided in the test results documentation 
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3.1.1.35 Each cable test shall reflect the ñworst-caseò margin versus the Cat. 6 

NEXT limit. 

3.1.1.36 The Contractor shall confirm that each cable test meets or exceeds the 

minimum Headroom specifications as provided by the System 

Manufacturer. 

3.1.1.37 The Contractor must submit any ñmarginalò or ñPassò test reports (as 

reported by the Fluke tester) to the Owner.  At the Ownerôs discretion, 

the Contractor must identify, remedy and re-test the marginal reports.  

Each copper-riser cable shall be tested utilizing the following specifications: 

3.1.1.38 Each copper-riser cable shall be tested for end-to-end length 

3.1.1.39 Each copper-riser cable shall be tested for pair continuity 

3.1.1.40 Each copper-riser cable shall be tested for wire-map 

 

 Each ground cable shall be testing utilizing the following specifications: 

3.1.1.41 Each ground cable installed by the Contractor shall be tested utilizing 

the IEEE Emerald Book ñ2-Point Bond Testò recommended test 

process.  The objective of this test is to document the nominal 

impedance between the source (rack, cable, cabinet, ladder rack 

system, etc.) and the ground bar. 

3.1.1.42 The Contractor shall utilize an Earth Ground Resistance Meter when 

testing. 

3.1.1.43 When utilizing ñlongò test leads to test the cable tray system, the test 

leads shall be zero-referenced and the impedance shall be subtracted 

from the total impedance. 

 Prior to patching the data cabling to the switches, the Contractor shall dissipate any 

potential Electro Static Discharge created during the installation using a 

Contractor built grounding cord consisting of an RJ45 patch cord (pigtail) with all 

eight conductors soldered to a #10 stranded grounding conductor.  The #10 

grounding conductor shall be directly bonded to the ground bar in the TC, 

Remote Cabinet, or MER.  Once a proper ground is established (.01W of 

resistance between the ground bar and the RJ45 plug), the Contractor shall plug 

the grounding cord into each port on each patch panel.   
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Each Multimode fiber riser cable shall be tested utilizing the following specifications: 

3.1.1.44 Each fiber strand shall be tested according to the ANSI/TIA/EIAï568-

B.3 ï Optical Fiber Cabling Components Standard.  

3.1.1.45 Prior to cable installation, the Contractor shall connectorize and test 

each strand for continuity.  If the test results indicate a broken, 

damaged or marginal strand, the entire spool shall be returned to the 

distributor. 

Upon final installation, each strand shall be tested utilizing a Fluke DSP FTA440S test 

head adaptor.  The tester shall be configured to test utilizing the ñLaser 

Multimode FTA440ò settings.  Each strand shall be tested bi-directionally at 

850nm and 1310nm.   

Total loss shall not exceed .5db per connector, plus the loss-per-meter for the cable. 

Prior to testing, the Contractor shall zero-reference the test cord utilizing the Fluke 

Modified-B test scenario. 

Each Singlemode fiber riser cable shall be tested utilizing the following specifications: 

3.1.1.46 Each fiber strand shall be tested according to the ANSI/TIA/EIAï568-

B.3 ï Optical Fiber Cabling Components Standard.  

3.1.1.47 Prior to cable installation, the Contractor shall connectorize and test 

each strand for continuity.   If the test results indicate a broken, 

damaged or marginal strand, the entire spool shall be returned to the 

distributor. 

3.1.1.48 Upon final installation, each strand shall be tested utilizing a Fluke 

DSP FTA430S test head adaptor.  The tester shall be configured to 

test utilizing the ñTIA 568B Fiber FTA410/420ò settings.  Each strand 

shall be tested bi-directionally at 1310 and 1550nm.  

3.1.1.49 Total loss shall not exceed .25db per connector, plus the loss-per-

meter for the cable. 

3.1.1.50 Prior to testing, the Contractor shall zero-reference the test cord 

utilizing the Fluke Modified-B test scenario.  
 

SYSTEM DOCUMENTATION 

The Contractor shall document each component of the infrastructure. 
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The Pre-Cutover documentation package must be submitted to the Owner 2-weeks prior 

to owner occupancy.  The Pre-Cutover package shall consist of the following 

documentation: 

3.1.1.51 As-built AutoCAD drawings indicating accurate WAO locations and the 

individual WAO identification labels. 

3.1.1.52 Cross-connect worksheets documenting the workstation-to-copper-

backbone pair assignments. 

3.1.1.53 Cross-connect worksheets documenting the workstation-to-LAN 

hardware port assignments. 

3.1.1.54 Cross-connect worksheets documenting the fiber-riser ports to the LAN 

hardware ports. 

3.1.1.55 Test results organized by TR/IDF closets in .PDF format. 

The final as-built documentation shall be provided to the Owner within 30-days of final 

system cutover.  The final package shall consist of the following documentation: 

3.1.1.56 As-built AutoCAD drawings indicating accurate WAO locations and the 

individual WAO identification labels. 

3.1.1.57 As-built AutoCAD drawings indicating Major and Branch cable 

pathways. 

3.1.1.58 As-built AutoCAD front elevations of each TR/IDF rack, and each 

Contractor-provided rack or cabinet within the computer room. 

3.1.1.59 Cross-connect worksheets documenting the workstation-to-copper-

backbone pair assignments. 

3.1.1.60 Cross-connect worksheets documenting the workstation-to-LAN 

hardware port assignments. 

3.1.1.61 Cross-connect worksheets documenting the fiber-riser ports to the LAN 

hardware ports. 

3.1.1.62 Test results organized by TR closets in .PDF format. 

3.1.1.63 Test results in Fluke Linkware software format (.FLW). 

3.1.1.64 Worksheet documenting the 2-point bond Nominal impedance test 

results. 
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The final as-built package shall be provided in a CD/DVD format. 

The Contractor shall provide (1) full-size scaled drawing mounted in each TR.  The 

Contractor shall provide and install a plastic frame for each drawing that allows 

the Owner to update and mark-up the drawing with dry-board markers. 
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SUBMITTAL DOCUMENTATION 

Prior to installation of any infrastructure component, the Contractor must submit to the 

Owner a Submittal Package consisting of the following information. 

3.1.1.65 Cable WAO Location: An AutoCAD drawing must be submitted 

indicating all WAO locations 

3.1.1.66 Cable Pathway Routing Diagram: An AutoCAD drawing must be 

submitted indicating the actual (to-scale) location of all Major and 

Branch pathwayôs. 

3.1.1.67 Riser Diagram: An AutoCAD drawing must be submitted indicating the 

graphical representation of the fiber and copper riser systems. 

3.1.1.68 Material Data Sheets: A binder consisting of product data sheets shall 

be submitted.  The submittal should be organized according the 

Sections as outlined in this Specification. 

The Contractor must allow (2) weeks for Owner review and comments.  The Contractor 

must re-submit or clarify any comments noted by the Owner. 

Any deviations to the approved Submittal Package must be accompanied by written 

Owner approval. 
 

SYSTEM ACCEPTANCE 

The Contractor shall complete the entire specified scope and approved change orders 

prior to System Acceptance. 

The Final Asbuilt package must be submitted and approved by the Owner prior to System 

Acceptance. 

The final Retainage Payment will be released upon fulfillment of scope and at such time 

the Owner declares Acceptance. 
 

PROJECT PAYMENT 

The Contractor shall submit invoicing on a monthly basis.  The Owner will provide an 

Invoice template outlining the invoice detail requirements.  Invoicing shall be 

based on a percentage complete calculation. 
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Change orders will be billed upon final approval and completion. 

Each invoice shall reflect a retainage amount equal to 10% of the invoice total.  Upon 

System Acceptance (as defined in Section 3.27), the Contractor shall invoice the 

Owner for the total retainage amount. 
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PROPOSAL RESPONSE INSTRUCTIONS 

In order to evaluate the Proposal Response in accordance with the Weighted 

Evaluations, the Contractor shall provide a response to the following questions: 

3.1.1.69 Provide the Contractors experience with Kindergarten ï 12
th
 grade 

installations.  Provide total Contract value of K-12 installations since 

January 1, 2005.  Provide a list of K-12 installations that have been 

completed since January 1, 2005. 

3.1.1.70 Provide the Contractors experience within the Tyler, Texas area since 

January 1, 2005.  Provide the Contractors experience within the 

Northeast Texas area since January 1, 2005. 

3.1.1.71 Provide a list containing a minimum of (3) Project References.  The 

reference list shall include the following items for each reference: 

Á Project Name 

Á Total Outlet Quantity 

Á Cable System Manufacturer 

Á Completion Date for the Project (Month/Year) 

Á Reference Contact Information (name, telephone number, email 
address) 

Provide a list of any subcontractors that will be utilized to complete the Scope 

of Work. 
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3.1.1.72 Provide a list outlining the following: 

 

 Total Project Managers Total Technicians 

Company Total   

Local Branch Total   

Certified by the 

Proposed 

Manufacturer Total 

  

Provide a current Project List including the items for each Project: 

Á Project Name 

Á Project Contract Value 

Á Project Completion Date 

Á Quantity of Technicians assigned to Project 

Provide the warranty details provided by the proposed solution. 

Provide warranty details provided by the Contractor. 

The Proposal Response shall include a line-item response to all Sections of this 

Specification.  

The Proposal Response shall include a material worksheet (inventory) documenting all 

quoted materials.  Each line item shall also contain associated lead time and 

quantities. 

The Contractor shall provide a performance/payment bond. 
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The Pricing Response shall be submitted in accordance with the following Schedule. 

Note tax should not be included.   

Note: Line 9 ñBase Bidò must include all project items not identified in Lines 1-8.  

Line 11 ñGrand Totalò must equal the sum of lines 1-10.  

 

ID COMPONENT MATERIAL LABOR TOTAL 

1 Section 3.12/3.13: Fiber Riser and 
Termination 

   

2 Section 3.17: Copper Patch Cords And 
Equipment Cords 
 

   

3 Section 3.21:  Projector and Sound    

4 Section 3.22:  APC UPS & Power Strips    

5 Section 3.26:  Classroom Cable 
Penetrations 

   

6 Section 3.23: Clock and PA System    

7 Section 3.24: Security Cabling    

8 Section 3.27: Cable Abatement    

9 Base Bid    

10 Performance/Payment Bond    

11 GRAND TOTAL    

 

The Contractor shall provide Unit Costs in accordance with the following WAO 

Schedule.  Unit cost shall be based on an average cable footage of 225ô.  The 

Unit cost shall assume adherence to all applicable Sections of this Specification.  

The Unit cost shall assume the Change Order request is prior to System 

Acceptance and shall be applicable to adds and deducts to the WAO total. 
 

ID UNIT COST MATERIAL LABOR TOTAL 

1 TYPICAL OUTLET '1'    

2 TYPICAL OUTLET '2'    

3 TYPICAL OUTLET '3'    

4 TYPICAL OUTLET '4'    

5 TYPICAL OUTLET '5'    

6 TYPICAL OUTLET '6'    

7 TYPICAL OUTLET '7'    

8 TYPICAL OUTLET '8'    

9 TYPICAL OUTLET '9'    

10 TYPICAL OUTLET 'SP'    

11 TYPICAL OUTLET 'SB'    
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The Contractor shall provide Unit Costs in accordance with the following Projector and 

Sound Schedule.  The Unit cost shall assume adherence to all applicable 

Sections of this Specification.  The Unit cost shall assume the Change Order 

request is prior to System Acceptance and shall be applicable to adds and 

deducts to the total. 
 

ID UNIT COST MATERIAL LABOR TOTAL 

1 Ceiling Plate    

2 Ceiling Sound Device    

3 Projector Installation    

4 Projector Audio/Video 
Cables 

   

 

 

 

The Contractor shall provide a Rate Schedule in accordance with the following Schedule 
 

ID CONTRACTOR RATE LABOR RATE 

1 Hourly Rate for this Project 
assuming straight-time 
 

 

2 Hourly Rate for this Project 
assuming over-time 
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Provide the total WAO quantities included in the Proposal.  Provide per schedule below 

for each type 1, 2, 3, 4, 5, 6, 7, 8, 9, SB and SP: 

 
 

    
Birdwell Elementary 
Cable Type Totals 

  
Total 

Quantity 1 2 3 Etc. 

Cable Drops 0 0 0 0 0 

 TOTAL 0 0 0 0 

 
 

Provide a resume of the proposed Project Manager outlining their projects installed 

utilizing the proposed system manufacturer.  

How many total man-hours were used to calculate the Pricing Response for this project? 

The Proposal Response must be signed and dated by a representative of the Contractor 

who maintains the appropriate authority to legally bind the Contractor. 

Provide a Corporate profile containing the following information: 

Á Corporate Name 

Á Corporate Address 

Á Number of Years Doing Business as Above 

Á Previous Name (if less than 5 years) 

Provide the companyôs profit and loss statements for the last three years. 

Provide credit / financial / banking references, including contact name, phone number 

and email address. 

How many years has the bidder sold and installed the products presented? 

Name the supplier/distributor providing the proposed materials/equipment. 

Provide a statement from the supplier/distributor above regarding bidderôs current 

financial standing and ability to purchase proposed materials/equipment.  Include 

distributorôs contact name, phone number and email address. 
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4.0 TYLER ISD SPECIAL BIDDING PARAMETERS 

This section contains specific proposal, contract, and general requirements for the construction 

project within Tyler Independent School District. 

Please note the ñStatementsò in Division 00 and authorize accordingly.   

Proposals submitted without the required Bid Bond will be disqualified. 

REVIEW OF PARAMETERS 

The proposer acknowledges that the additional bidding parameters on the following pages within 

this section have been reviewed, and if selected, will comply with all of the conditions in these 

parameters prior to executing a contract.  Any exceptions to any area must be duly noted and 

included in the proposal document.  Proposerôs acknowledgement is indicated by singing below: 
 
 

Date: __________ 

 
 
Authorized Signature: ____________________________________________ 

 
Name of Company: ______________________________________________ 
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 Tyler Independent School District 
40301 

00420-1 

DISCLOSURE STATEMENT 

 

SECTION 00420-1 

 

DISCLOSURE STATEMENT  

 

DISCLOSURE STATEMENT 

 

The following Disclosure Statement shall become a part of this proposal: 

 

A.  By signing this proposal, a proposer affirms that he/she has not given, offered to give, nor          

intends to give at any time hereafter any economic opportunity, future employment, gift, loan,         

gratuity, special discount, trip, favor, or service to a public servant in Connection with the bid          

sub-mitted. 

 

B.   ALL CONTRACTS AND AGREEMENTS between Merchants and Tyler Independent 

       School District shall strictly adhere to the statures as set forth in the Uniform Commercial 

       Code  last amended in 1877 by the American Law Institute in the uniform state law.  

       Reference:  Uniform Commercial Code, 1987 Official Text. 

 

C.   All out-of-state contractors are required to submit with proposal a copy of any law from their  

       state of residence which would give a preference to contractors domiciled in their state 

       over out-of-state contractors. 

 

D.    By signing this proposal, a proposer affirms that, to the best of his/her knowledge, this bid has        

        been arrived at independently, and is submitted without collusion with anyone to obtain 

        information or gain any favorites that would in any way limit competition or give them  

        an unfair advantage over other proposers in the award of this proposal. 

 

 

IN ORDER TO QUALIFY PROPOSAL, THIS DISCLOSURE STATEMENT SHOULD BE SIGNED BY 

A PERSON AUTHORIZED TO MAKE THE FINANCIAL COMMITMENT FOR THE BIDDER AND 

RETURNED WITH THIS PROPOSAL. 

 

 

DATE: ______________RESPECTRULLY SUBMITTED BY: __________________________ 

 

AUTHORIZED SIGNATURE: ____________________________________________________ 

 

NAME OF COMPANY:_________________________________________________________ 
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SECTION 00430-1 

 

NON-COLLUSION PROPOSAL AFFIDAVIT  

 

NON-COLLUSION PROPOSAL AFFIDAVIT  

 

The undersigned affirms that they are duly authorized to execute this contract, that this company, 

corporation, firm partnership or individual has not prepared this proposal in collusion with any other firm, 

and that the contents of this proposal as to prices, terms or conditions of said bid have not been 

communicated by the undersigned nor by any employee or agent to any other person engaged in this type 

of business prior to the official opening of this proposal. 

 

 VENDOR________________________________________________________ 

 

 ADDRESS _______________________________________________________ 

 

  PHONE ________________________  FAX NUMBER ___________________ 

 

  PROPOSER (Signature) _______________________________________________ 

 

  PROPOSER (Print Name) ______________________________________________ 

 

  SIGNATURE OF COMPANY 

  OFFICIAL AUTHORIZING THIS BID _________________________________ 

 

  COMPANY OFFICIAL 

  (Print Name) ______________________________________________________ 

 

  OFFICIAL POSITION ______________________________________________ 
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SECTION 00431 

 

ASBESTOS CONTAINING BUILDING MATERIALS  

 

ASBESTOS CONTAINING BUILDING MATERIALS 

 

It shall be a condition of this Construction Contract that the Contractor shall not knowingly purchase, incorporate, or 

install et asbestos or hazardous contained building material into the  project.  Upon completion of the project and 

prior to final payment, this Contractor shall attest, in writing, that to the best of his knowledge, no ACBM were 

utilized in the construction. 

 

IN ORDER TO QUALIFY PROPOSAL, THIS ASBESTOS CONTAINING MATERIALS STATEMENT 

SHOULD BE SIGNED BY A PERSON AUTHORIZED TO MAK E COMMITMENTS FOR THE PROPOSER 

AND RETURNED WITH THIS PROPOSAL. 

 

DATE:________________ RESPECTFULLY SUBMITTED BY:___________________________ 

 

AUTHORIZED SIGNATURE: _______________________________________________________ 

 

NAME OF COMPANY: ____________________________________________________________ 
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SECTION 00432-1 

 

BID BOND 

 

BID BOND 

 

Accompanying this sealed Bid is a Cashierôs Check or Bidderôs Bond payable to the Board of Trustees, 

Tyler Independent School District, Tyler, Texas, for not less than 5% of the largest bid submitted, said check or 

bond to be returned to bidder unless in case of acceptance of the Bid, he shall fail to execute a contract and file 

Performance Bond within fourteen (14) days of the acceptance of the Bid, in which case the check or bond shall 

become the property of the said Board of Education, because of failure of Bidder to comply with requirements 

specified. 

 

ADDENDA 

 

The Undersigned acknowledges receipt of Addendum No. ____ to and including Addendum No. ______ 

issued during the time of bidding and includes all changes therein in this proposal. 

 

The Undersigned agrees that he will not withdraw this bid for a period of sixty (60) days from the date thereof: 

 

(Seal if Bid by Corporation) 

 

DATE:      FOR: 

____________________________   _____________________________________ 

                (Name of Contracting Firm) 

 

Respectfully submitted:    ADDRESS: 

 

__________________________   _______________________________________ 

    (Authorized Signature) 

      _______________________________________ 

 

TITLE: ___________________   TELEPHONE: __________________________ 
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SECTION 00435-1 

 

MANDATORY REQUIREMENTS  

 

MANDATORY REQUIREMENTS 

 

It should be explicitly understood that contractors on construction projects shall be in compliance with Article 

5159a, Texas Civil Statutes, as amended by H.B.560, Ch. 601 acts of the 73
rd
 legislature, regular session (1993) 

wherein prevailing wages for the East Texas Area shall be paid to all workers engaged in construction projects.  

Enclosed is a copy of the Prevailing Rate Determination, as established by the General Services Commission for the 

East Texas Areas. 

 

In order to qualify bid(s) the above compliance statement, as it pertains to the attached Prevailing Wage 

Determination, should be signed and notarized  by a person authorized to make the financial commitment of the 

proposer(s) and return same with this bid invitation. 

 

The person signing this proposal invitation certifies and attests that he has fully informed himself regarding the 

Prevailing Wage Rates schedule as it pertains to construction projects, and under the penalties being applicable to 

the bidder as well as to the person signing on his behalf. 

 

It should be understood that Tyler Independent School District Auditors may at anytime request wage rates from the 

successful proposer(s) on any and all construction project. 

 

DATE: ________________________ 

 

RESPECTFULLY SUBMITTED BY: _____________________________________ 

 

AUTHORIZED SIGNATURE:___________________________________________ 

 

NAME OF CONTRAACTING FIRM: ____________________________________ 

 

 

SEAL: 
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SECTION 00500 

 

AGREEMENT  

 

FORM OF AGREEMENT 

 

1.01  AIA DOCUMENT A101, OWNER-CONTRACTOR AGREEMENT FORM ï STIPULATED SUM  

1987 EDITION, FORMS THE BASIS OF CONTRACT BETWEEN THE OWNER AND     CONTRACTOR. 

 

AMENDMENTS TO AGREEMENT FORM 

 

 

END OF AGREEMENT  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Tyler ISD Owens Elementary ï Request for Proposal  4/8/2010 
 

 

                         

Confidential and Proprietary 58 of 103        Stravis Technologies 
Tyler ISD Communications Specification 

 
Tyler Independent School District 

40301 

00700-1 

GENERAL CONDITIONS 

 

SECTION 00700 

 

GENERAL CONDITIONS  

 

FORM OF GENERAL CONDITIONS  

 

1.01  AIA DOCUMENT A201, GENERAL CONDITIONS OF THE CONTRACT FOR    

         CONSTRUCTIOON, 1987EDITION, ATTACHED, IS THE GENERAL CONDITIONS 

         BETWEEN THE OWNER AND CONTRACTOR. 

 

SUPPLEMENTARY CONDITIONS  

 

2.01  REFER TO DOCUMENT 00800 FOR AMENDMENTS TO THESE GENERAL CONDITIONS. 

 

 

END OF DOCUMENT 00700 
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SECTION 00800 

 

SUPPLEMENTARY CONDITIONS  

 

THE FOLLOWING SUPPLEMENTS MODIFY THE AIA DOCUMENT A201, ñGENERAL CONDITIONS 

OF THE CONTRACT FOR CONSTRUCTION, ñ, (4/1987). 

 

WHERE A PORTION OF THE GENERAL CONDITIONS  IS MODIFIED OR DELETED BY THESE  

SUPPLEMENTARY CONDITIONS, THE UNALTERED PORTIONS OF THE GENERAL CONDITIONS  

SHALL REMAIN IN EFFECT. 

 

 DELETE: Subparagraph 2.2.5 and 

 

 SUBSTITUTE:   the Following: 

2.2.5 The Contractor will be furnished free of charge twenty (10) copies of Specifications.  

Additional sets will be furnished at the cost of reproduction, postage and handling. 

  

ADD:   Subparagraphs 3.4.3 and 3.4.4 to Paragraph 3.4 as follows: 

3.4.3 After the Contract has been executed, the Owner will consider a formal request  for the 

substitution of products in place of those specified only under the conditions set forth in 

the General Requirements (Division 1 of the Specifications). 

3.4.4 By  making requests for substitutions based on Subparagraph 3.4.3, above, the 

Contractor: 

1.  Represents that the Contractor has personally investigated the proposed 

substitute product and determined that it is equal or superior in all respects to 

that specified; 

2. Represents that the Contractor will provide Warranty for the substitution that the 

Contractor would for the specified. 

3. Certifies that the cost data presented is complete and includes all related costs 

under this Contract and waives all claims for additional costs related to the 

substitution which subsequently become apparent; and  

4. Will coordinate the installation of the accepted substitute, making such changes 

as may be required for the work to be completed in all respects. 

  

ADD the following Subparagraphs 3.6.2: 

 3.6.2 The Owner is exempt from paying the state limited sales tax.  Certificates of  

  Exemption will be issued by the Owner to the Contractor. 

 

ADD the following Subparagraph 5.2.1.1: 

5.2.1.1 No later than ten (10 ) days after the date of commencement, the Contractor shall furnish 

in writing to the Owner the names of persons or entities proposed as manufacturers for 

each of the products identified in the General Requirements (Division 1 of the 

Specifications) and , where applicable, the name of the installing Subcontractor. 
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 ADD the following sentence to Subparagraph 9.3.1: 

9.3.1 The form of Application for Payment shall be three (3) copies of a notarized  AIA 

Document G702, ñApplication and Certificate for Payment,ò (5/1983), supported by AIA 

Document G703, ñContinuation Sheet,ò (5/1983). 

  

ADD the following Clause 9.3.1.3 to 9.3.1: 

9.3.1.3 The Owner shall pay one hundred percent (100%) of the work performed and materials in 

place.  A retainage of five percent (5%) will be applied to every application for payment.  

Final retainage will be paid upon final completion and acceptance of work. 

   

ADD the following Clause 9.3.1.3 to 9.3.1: 

9.6.3 Except for adjustment in retainage upon Substantial Completion and for the Payment,, no 

further payments will be made on Applications for Payments submitted after the 20
th
 day 

prior to the Date of  Substantial Completion stipulated in the Contract plus any duly 

authorized extensions. 

  

DELETE: the semicolon at the end of  Clause 11.1.1.1 and 

                

ADD:  , including private entities performing Work at the site and exempt from the coverage on    

account of number of employees or occupation, which entities shall maintain voluntary   

compensation coverage at the same limits specified for mandatory coverage for the duration of the 

Project. 

 

DELETE:  the semicolon at the end of  Clause 11.1.1.2 and 

 

ADD:  or persons or entities excluded by statue from the requirements of Clause  

11.1.1.1 but required by the Contract Documents to provide the insurance required by that Clause. 

 ADD:    the following  Subparagraphs 11.1.1.8 and 11.1.1.9: 

              11.1.1.8  Liability Insurance shall include all major divisions and be on a comprehensive                  

                 basis including: 

                                           1.  Premises Operations (including X, C, and U coverageôs as applicable). 

                                           2.  Independent Contractorôs Protective. 

                                           3.  Products Complete Operations.  

   4.  Personal Injury Liability with Employment Exclusion deleted. 

5.  Contractual, including specified provision for Contractorôs obligation  

       under Paragraph 3.l8. 

 6.  Owned, non-owned and hired motor vehicles. 

 7.  Broad Form Property Damage including Completed Operations. 

     11.l.1.9  If the General Liability coverageôs are provided by a Commercial General  

  Liability Policy on a claims-made basis, the police date or Retroactive Date  

              shall predate the Contract; the termination date of the policy or applicable 

              extended reporting period shall be no earlier than the termination date of coverage 

required to be maintained after final payment, certified in accordance with Subparagraph 

9.10.2. 

 ADD:   the following sentence to Subparagraph 11.1.3: 

11.1.3       If this insurance is written on the Commercial General Liability policy form,  

                 the Certificate shall be AIA Document G715, ñAccord Certificate of 

                 Insurance, 25-Sò (12/1991). 
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DELETE:  The last two (2) sentences of Subparagraph 11.2.1 and 

 

 SUBSTITUTE:   the following: 

11.2.1 The Contractor shall purchase and maintain insurance covering the Ownerôs contingent 

liability for claims which may arise from operations under the Contract. 

 ADD:   the following sentence to Clause 11.3.1.1: 

  11.3.1.1 The form of policy for this coverage shall be Completed Value. 

 

 ADD:   the following sentence to Clause 11.3.1.3: 

11.3.1.2 This property insurance is written with a deductible of $0.00 per occurrence with a 

deductible aggregate of $0.00. 

  

DELETE:  Clause 11.3.1.4 and 

 

 SUBSTITUTE:   the following: 

11.3.1.4 The Contractor shall provide insurance coverage for portions of the Work                 

     stored off the site after written approval of the Owner at the value  

 established in the approval, and also for portions of the work in transit. 

  

 DELETE :  Subparagraph 11.4.1 and  

 

 SUBSTITUTE: the following: 

  11.4.1  The Contractor shall furnish bonds covering faithful performance of the 

Contract and payment of obligations arising there under.  Bonds may be obtained  through 

the Contractorôs usual source and the cost thereof shall be included in the Contract Sum. 

  11.4.1.1 The Contractor shall deliver the required bonds to the Owner not later than  

                                         three (3) days following the date the Agreement is entered into, or if the Work 

                                         is to be commenced prior thereto in response to a letter of intent, the  

                                         Contractor shall, prior to commencement of the Work, submit evidence 

                                         satisfactory to the Owner that such bonds will be furnished. 

  11.4.1.2 The Contractor shall require the attorney-in-fact who execute the required 

                                          bonds on behalf of the surety to affix hereto a certified and current copy of 

                                          the power of attorney. 

 

 ADD:   the following Paragraph 13.8 to Article 13: 

             13.8         Equal Opportunity 

                          13.8.1      The Contractor shall maintain  policies of employment as follows: 

                          13.8.1.1   The Contractor and the Contractorôs Subcontractors shall not discriminate 

                                          against any employee or applicant for employment because of race, religion, 

                                          color, sex or national origin.  The Contractor shall take affirmative action to 

                                           insure that applicants are employees, and that employees are treated during 

                                           employment without regard to their race, religion, color, sex, or national 

                                           origin.  Such action shall include, but not be limited to, the following: 

                              employment, upgrading, demotion or transfer; recruitment or recruitment 

advertising; layoff or termination; rates of pay or other forms of compensation;    
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and selection for training, including apprenticeship.  The Contractor agrees to 

post in conspicuous places, available to employees and applicants for employ- 

ment, notices setting forth the policies of non-discrimination. 

    

13.8.1.2   The Contractor and the Contractorôs Subcontractors shall in all solicitations 

                or advertisements for employees place by them or on their behalf, state that all 

                qualified applicants will receive consideration for employment without regard 

    to race, religion, color, sex or national origin. 

 ADD:  the following Paragraph 14.4 to Article 14: 

  14.4    Termination by the e Owner for Convenience. 

  14.4.1       The Owner may, at any time, terminate the Contract for the Ownerôs 

                   convenience and without cause. 

  14.4.2        Upon receipt of written notice from the Owner of such termination for the 

                                             Ownerôs convenience, the Contractor shall: 

        1.  Cease operations as directed by the Owner in the Notice. 

        2.  Take action necessary, or that the Owner may direct, for the protection 

                                                   and preservation of the Work; and 

                                              3.  Except for the Work directed to be performed prior to the effective Date 

                                                   of Termination stated in the Notice, terminate all existing Subcontractors 

                                                   and Purchase Orders and enter into no further Subcontracts and  

              Purchase Orders. 

14.4.3     In case of such termination for the Ownerôs convenience, the Contractor        

                  shall be entitled to receive payment from the Owner on the same basis 

                  provided in Subparagraph 14.1.2. 

 

 

END OF DOCUMENT 00800 
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SECTION 01100 

 

SUMMARY  

 

PART I GENERAL  

 

1.01 PROJECT 

         

        A.  Project Name:  Cabling Infrastructure for Birdwell Elementary School 

 

        B.  Ownerôs Name:  Tyler Independent School District ï Tim Loper, Director of Facilities. 

 

        C.  Project Managerós Name:  Mr. Glenn Johnston, Stravis Technologies 

 

        D.  The Project consists of the providing and installing Cable Infrastructure Systems and Security Systems for 

Birdwell and Owens Elementary schools.    

 

 

1.02  CONTRACT DESCRIPTION 

 

          A.  Contract Type:  A single prime contract based on a Stipulated Price as described in  

                Document 00500 ï Agreement. 

 

1.03  OWNER OCCUPANCY 
 

          A.  The Owner intends to continue the construction process in the building during the 

                 entire period. 

 

          B.   The Owner intends to occupy the Project upon Substantial Completion. 

        

          C.   Cooperate with Owner, Ownerôs Representative and Construction Manager to minimize conflict  and to 

facilitate Ownerôs operations. 

 

          D.   Schedule the Work to accommodate Owner occupancy. 

 

          E.   Schedule the Work to coordinate with Construction Managerôs overall building schedule. 

 

 

1.04   CONTRACTOR USE OF SITE AND PREMISES 
 

           A.  Existing building spaces may not be used for storage. 

 

           B.  Utility usage will be coordinated with the Construction Manager. 

 

PART 2 PRODUCTS ï NOT USED 

PART 3 EXECUTION ï NOT USED 

END OF SECTION 
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SECTION 01110 

 

SPECIAL CONDITIONS  

 

PART 1 GENERAL  
 

The Special Conditions supplement and modify the Contract Documents and shall form a part of the Contract and all 

Subcontracts. 

 

PART 2 PRIOR TO START OF WORK MEETING  
 

Prior to start of the work under this Contract, a meeting containing the Contractor, Owner, Ownerôs Representative 

and Construction Manager will be held to establish basic project understanding and clarify any project questions. 

 

PART 3 SPECIAL SITE CONDITIONS  

 

A.  The Contractor shall become familiar with site limitations, existing traffic patterns, existing   school 

operations, and school drop-off and pick-up schedule.  School campus schedules shall be obstructed as little 

as possible and any necessary interruptions of  school schedules must be arranged prior to construction 

operations. 

 

B. All work is to be carried out as quietly and dust free as possible.  Noise, vibration, and  

       disturbance shall be kept to a minimum and work shall be accomplished in accordance with  

                     local ordinances.  Keep the premises free of accumulations of surplus materials and rubbish, 

                     and in an orderly condition at all times. 

 

C.   The Construction Manager is charged with having their job sites clean and ready for school each day.  

The Contractor will be cognizant of this important factor and make every effort to complete each area of 

construction in a timely manner to allow other subcontractors to move in and complete their work. 

 

PART 4 PROTECTION OF OWNER OPERATIONS  
 

 A.    The Contractor is herewith advised that his operations and the operations of any and all 

subcontractors will be required to be coordinated with the Ownerôs Representative and the construction of 

the new school by the Construction Manager. Temporary outages of electrical and plumbing services shall 

be coordinated with the construction manager. 

 

B.    Should the Contractor damage Ownerôs utility lines or apparatus and Tyler Independent         

School District personnel be called to make timely repair, the Contractor will be invoiced based upon 

current Tyler Independent School District overtime expenses or the  Construction  Managerôs overtime 

expense. 

 

 

 

 

 

PART 5 CONTRACTORôS AFFIDAVIT 

 

 A.    After completion of the work contemplated by this Contract, the Contractor shall file with  
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                      the Owner his affidavit, sworn to before a Notary Public, stating that all workmen and  

                      persons employed, all firms supplying the materials and all subcontractors upon the 

                      project has been paid if full and that there are no bills outstanding against the project for 

                      either labor or materials, except certain item, if any to be set forth in such affidavit  

         covering disputed claims. 

 

 

B.   The filing of such affidavit by the Contractor shall be prerequisite to the making by the   

       Owner of  final payment to the Contractor. 

 

PART 6 MANUALS AND INSTRUCTION BROCHURES  

 

All operating and maintenance manuals, bulletins, instruction brochures, guarantees, etc., shall be given to the 

Owner.  The Contractor will provide a videotape of the training sessions with TISD maintenance personnel.  The 

Ownerôs representative will be responsible for checking the contents and in turn will hand same to Owner prior to 

acceptance of the Project. 

 

PART 7 TEMPORARY FACILITIES  

 

 A.  Electrical Facilities:  Power used for construction purposes will be available. 

 

 B.  Temporary Heat: Construction Manager shall furnish any temporary heat required in  

                    the building. 

 

 C.  Water Service:  Water is available on the school construction site. 

 

D.  Sanitary Facilities:  Construction Manager shall provide toilet facilities.  School toilet     facilities  will 

not be available. 

 

 F.  Hoists:  The Contractor, when required, shall install and operate hoists for proper execution 

                   of the work.  Location of the hoists must meet the approval of the Owner. 

 

PART 8 CONTRACT PROVISIONS 

 

 A.  General Conditions of the Contract for Construction, AIA Document A201, 1987 edition 

                    is a part of this Contract. 

 

 B.  Compliance Requirements ï In addition to provisions defining a sound and complete 

                    procurement contract, the following contract provisions or conditions shall apply: 

 

                    a.  Contractors and/or Subcontractors shall be in compliance with Federal Executive 

                         Order 11246, entitled ñEqual Employment Opportunityò, as amended by Executive 

                         Order 11375, and as supplemented in Department of Labor Regulations (41 CFR  

                         Part 60). 

 

                     b. Contractors and/or Subcontractors shall be in compliance with the Copeland ñAnti- 

                         Kickbackò Act (18 USD 874) as supplemented in Department of Labor Regulations 

                         (29 CFR, Part 3).  This Act provides that each Contractor and/or Subcontractor shall 

                         be prohibited from inducing, by any means, any person employed in the construction, 

                         completion, or repair of public work, to give up any part of the compensation, to which 

            the is otherwise entitled.  School districts shall report all suspected or reported violations 

                         to the Texas Education Agency. 
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       c.  Contractors and/or Subcontractors shall be in compliance with the Davis-Bacon Act 

                         (40 USC 276a Co a-7) as supplemented by Department of Labor Regulations  (29 CFR, 

                         Part 5).  Under this Act, Contractors and Subcontractors shall be required to pay wages 

                         to laborers and mechanics at a rate not less than the minimum wages established by the 

                         Secretary of Labor.  In addition, Contractors and/or subcontractors shall be required to  

                         pay wages not less often than once a week. 

 

       d.  Contractors and/or Subcontractors shall be in compliance with Section 103 and 107 of 

                         the Contract Work Hours and Safety Standards Act (40 USC 327-330) as supplemented 

                         by Department of Labor Regulations (29CFR, Part 5).  Under Section 103 of the Act, 

                         each Contractor and/or Subcontractor shall be required to compute the wages of every 

                         mechanic and laborer on the basis of a standard workday of eight hours and a standard 

                         workweek of 40 hours.  Work in excess of eight hours per day or 40 hours per week shall 

                         be compensated at a rate of not less than 1 ½ times the basic rate of pay.  Section 107 of 

                         the Act is applicable to construction work and provides that no laborer or mechanic shall  

                         be required to work in surroundings or under working conditions which are unsanitary, 

                         hazardous, or dangerous to his health and safety as determined under construction, 

                         safety and health standards promulgated the Secretary of Labor. 

 

                    e.  The Texas Education Agency, the Comptroller General of the United States, or any of 

                         their duly authorized representatives, shall have access to any books, documents, paper, 

                         and records of the Contractor and/or Subcontractor which are directly pertinent to the 

                         specific contract, for the purpose of making audit, examination, excerpts and 

                         transcriptions.  Contractors and/or Subcontractors shall maintain all required records for 

             five (5) years after final payment and all other pending matters are closed. 

 

                     f.  Contractors and/or Subcontractors shall be in compliance with all applicable standards 

                          orders, or requirements issued under Section 306 of the Clean Air Act (42 USC 1875 (a), 

                          Section 508 of the Clean Water Act (33 USC 1368), Executive Order 11378, and  

                          Environmental Protection Agency regulations (40 CFR, Part 15), which prohibits the use 

                          under non-exempt federal contracts, grants, and loans of facilities included on the EPA 

                          list of violating facilities.  The provisions shall require reporting of violations to the           

                          Texas Education Agency and to the USEPA Assistant Administrator for Enforcement  

             (EN-329). 

 

        g.  Contracts shall recognize mandatory standards and policies relating to energy efficiency 

             which are contained in the State energy conservation plan issued in compliance with the 

             Energy Policy and Conservation Act (P.L. 94-163). 
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AGREEMENT BETWEEN  

THE TYLR INDEPENDENT SCHOOL DISTRICT  

AND THE CONTRACTOR  

 

PART 1 PERFORMANCE BOND 

 

The Contractor at its own expense shall furnish the District a performance bond and a payment bond as provided by 

Chapter 2253 of the Texas Government Code as amended by Acts of the 73
rd
 Legislature,  

1993, in the form required by the Contract Documents covering the full and faithful performance of the Contract and 

the payment of all obligations arising hereunder.  All premiums shall be paid by the Contractor.  The Contractor 

shall deliver the required bonds to the District not later than the date of execution of the Contract. Each of the Bonds 

required hereunder shall be in the amount equal to the total Contract price.  The surety company executing the bonds 

shall be a duly authorized surety company acceptable to the District.  This contract shall not take effect until such 

Performance and Payment Bonds are furnished by the Contractor and approved by the District. 

 

Should it reasonably appear to the District anytime during the existence of this Contract, or from time to time, that 

the surety or sureties on said Contractorôs Bonds have become insolvent, bankrupt, or in conservator ship, or 

otherwise financially unable to protect the District under the terms of said contract, the District may demand the 

Contractor furnish additional or new security in some approved surety company satisfactory to the District; the act 

of the District, with reference to demanding new or additional security, shall never be construed to relieve the 

original surety on its obligation under the said bonds, or to relieve the Contractor.  The District may stop the work 

under the Contract until additional security has been furnished by the Contractor on account thereof.  The District 

may exercise the rights as provided herein to take charge of the work in the even of the refusal or failure of the 

Contractor to comply with the demands of the District with reference to furnishing additional security. 

 

NOTE:  
 

(1) This Payment Bond applies to all contracts in excess of $25,000.00 involving a contract for 

construction, alteration or repair of any public building, or the completion of  prosecution of any 

public work. 

 

(2) This bond must be payable to the governmental awarding authority, Tyler Independent School 

District, as the named Obligee, and it must be approved as to form by such awarding authority. 

 

(3) This bond must be furnished before any work is commenced. 

 

(4) Surety must be a corporate surety duly authorized to do business in Texas. 

 

(5) This PAYMENT BOND must be in the FULL amount of the contract. 

 

(6) Power of Attorney from Corporate Surety should be attached to this Payment Bond. 
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PERFORMANCE BOND 

 

THE STATE OF TEXAS 

 

      KNOWN ALL MEN BY THESE PRESENTS: 

COUNTY OF SMITH 

 

 THAT we, _________________________________________________________________ 

_________________________________________________________________________________ 

as Principal, and ___________________________________________________________________ 

_________________________________________________________________________________ 

as Surety, are hereby held and firmly bound unto the TYELR INDEPENDENT SCHOOL DIATRICT, 

hereafter called Obligee, in the penal sum of $ __________________ which is the full amount of the 

Principalôs contract with the named Obligee, for the payment of which sum the said Principal and Surety bind 

themselves, their heirs, executors, administrators, and succession, jointly and severally firmly by these people. 

 

 WHEREAS, the Principal has entered into a written contract dated _________________ with Obligee 

named, to do and perform certain construction work as provided in said contract and the related plans, 

specifications, general conditions and other contract documents, all of which are by reference made a part thereof. 

 

 NOW, THEREFORE, the conditions of this Obligation is such that if the Principal shall faithfully perform 

all of the work in accordance with the plans, specifications, general conditions, and contract documents, and shall 

faithfully perform each, every and all other obligations incumbent upon him under the terms of said written contract 

referred to, and shall fully indemnity and save harmless the obligee from all costs, expense and damage which it 

may suffer or incur because of Principalôs default, or failure so to do, then this obligation shall be void, otherwise it 

shall remain in full force and effect. 

 

 In the event Principal shall default in the faithful performance of the work called for by said written 

contract, plans, specifications and contract documents, the Surety shall within 15 days of the determination of 

default, (determined as provided by said contract, general conditions and contract documents, take over and assume 

completion of the contract, and said Surety shall become entitled thereupon to the payment or benefit of the balance 

of the contract price as the same matures according to its terms. 

 

 The Surety, for the protection of the Obligee herein, waives notice of, and hereby consents to any 

subsequent modification or alteration both in the work to be performed by the Principal, and the consequent price or 

sums to be paid by the Obligee, as well as any other change, or amendment, addition or deletion in the contract 

documents during the progress of the work, including but not limited to all extensions of time or other indulgences 

permitted the Principal. 

 

 Notwithstanding any other provision, the liability of the Surety on this bond shall never exceed the penal 

sum stated in first paragraph. 

 

 This Performance Bond is given in compliance with the terms and provisions of Article 5160 of the 

Revised Civil Statutes as amended by Chapter 93 H.B. 344, Acts of the Fifty-Sixth Legislature,  
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Regular Session, approved and effective April 29, 1959, particularly Section A (a) thereof, and this bond  

and all of the provisions herein contained shall be solely for the protection of the named Obligee which has awarded 

the contract  referred to. 

 

 The undersigned, corporate Surety, does by the execution of this Bond solemnly warrant and represent that 

it is duly authorized to do business in Texas. 

 

 Executed this _______ day of __________________________, 2002. 

 

    _____________________________ Principal 

 

Attest:     By:_________________________________ 

______________________________ Title:_______________________________ 

 

     _____________________________ Surety 

Approved as to Form by Obligee,                  By: _______________________________ 

Tyler Independent School District                 Title: _____________________________ 

 

By:________________________ 

 

NOTES: 

 

 (1) This Performance Bond applies to all contracts in excess of $25,000.00 involving a 

contract for construction, alteration or repair of any public building or the completion or 

prosecution of any public work. 

  

(2) This bond must be payable to the awarding authority, Tyler Independent School District, as the 

named Obligee, and it must be approved as to form by such awarding authority. 

 

(3) This bond must be furnished before any work is commenced. 

 

(4) Surety must be a corporate surety duly authorized to do business in Texas. 

 

(5) This PERFORMANCE BOND must be in the full amount of the contract which it secures. 

 

(6) Power of Attorney from Corporate Surety should be attached to the Performance Bond. 
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INSURANCE 

SECTION A 

Prior to the approval of this contract, CONTRACTOR shall furnish a completed insurance Certificate to the 

Purchasing Directorôs Office, which shall be completed by an agent authorized to bind the named underwriter(s) to 

the coverages, limits, and termination provisions shown thereon, and which shall furnish and contain all required 

information referenced or indicated thereon.  SCHOOL DISTRICT SHALL HAVE NO DUTY TO PAY OR 

PERFORM UNDER THIS CONTRACT OR AGREEMENT UNTIL SUCH CERTIFICATE SHALL HAVE BEEN 

DELIVERED TO THE PURCHASING DIRECTORôS OFFICE, and no officer or employee shall have authority to 

waive this requirement.  Tyler Independent School District shall be named as co-insured under the policy title. 

 

INSURANCE COVERAGE REQUIRED  

SECTION B 

School District reserves the right to review the insurance requirements of this section during the effective period of 

the contract and to adjust insurance coverages and their limits when deemed necessary and prudent to the School 

Districtôs Risk Management Department based upon changes in statutory law, court decisions, or the claims history 

of the industry as well as the CONTRACTOR. 

 

SECTION C 

Subject to CONTRACTORôS right to maintain reasonable deductibles in such amounts as are approved by School 

District, CONTRACTOR shall obtain and maintain in full force and effect for the duration of this contract, and any 

extension hereof, at CONTRACTORôS sole expense, insurance coverage written by companies approved by the 

State of  Texas with an A.M. Best Rating of at least B+VI, in the following types and amounts: 

 

If CONTRACTOR obtains workers from a temporary help agency, an alternate employerôs endorsement must be 

added to contractor workerôs compensation policy. 

 

1.  Workerôs Compensation    Statutory 

      and Employerô Liability     $100,000/$500,000/$100,000 

 

2.  Commercial General (public)     Combined single limit for bodily injury 

      Liability insurance including (occurrence  and property damage of $1,000,000 

      form only) coverage for the following:   per occurrence or its equivalent 

      a.  ALL premises/operations 

      b.  Independent contractors 

      c.  Products/completed operations 

      d.  Personal and advertising injury 

      e.  Contractual liability (no limitations) 

      f.  Medical Payments 

      g.  Property of the School District in 

           CONTRACTORôS care, custody or control 

      h.  Amendment of aggregate limits per project 

           (CG2503) endorsement 

      i.   Fire legal      $50,000 
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 3.  Comprehensive Automobile Liability   Combined single limit for bodily injury 

       insurance, including coverage for loading  and property damage of $500,000 per 

       and unloading hazard, for:    occurrence or its equivalent 

       a.  Owned/leased vehicles 

       b.  Non-owned vehicles 

       c.  Hire vehicles 

 

 4.  Umbrella Liability to follow form of items  $1,000,000 per occurrence 

      1,2, and 3 above 

 

 5.  If Contractor will be leaving materials   100% of the values of the materials/ 

      and supplies on the School District premises                      supplies 

      overnight while performing work under the 

      contract then: 

 

 6.  Builderôs Risk to be provided as all-risk coverage 

      for materials, labor, supplies or any other related 

      property to be a part of the final product including, 

      but not limited to the perils of fire, vandalism, theft, 

      extended coverage, and malicious mischief. 
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ADDITIONAL POLICY CONDITIONS  

 

School District shall be entitled, upon request and without expense, to receive copies of the policies and all 

endorsements thereto and may make any reasonable request for deletion, revision, or modifications of particular  

policy teems, conditions, limitations, or exclusions (except where policy provisions are established by law or 

regulation binding upon either of the parties hereto or the underwriter of any such policy provisions).  Upon request 

by School District, CONTRACTOR shall exercise reasonable efforts to accomplish such changes in policy 

coverages, and shall pay the cost thereof. 

 

REQUIRED PROVISIONS 

 

CONTRACTOR agrees that with respect to the above required insurance, all insurance contracts and certificate(s) of 

insurance will contain and state, in writing, the following required provisions: 

 

  a.  Name the Tyler I.S.D., its officers, employees, and elected representatives as additional  

                   insured. (as the interests of each insured may appear) as to all applicable coverage. 

              b.  Provide for at least thirty (30) days of notice of cancellation, nonrenewal or material change 

                   at the two addresses shown below by registered mail. 

              c.  CONTRACTOR agrees to waive subrogation against the Tyler I.S.D., its officers and  

                    employees for injuries (including death), property damage, or any other loss; 

 d.  Provide that the ñother insuranceò clause shall not apply to the Tyler I.S.D. where School 

                   District is an additional insured shown on the policy; 

 e.  Provide that all provisions of this contract concerning liability, duty, and standard of care,  

                   together with the indemnification provision, shall be underwritten by contractual liability 

                   coverage sufficient to include such obligations within applicable policies. 

 

NOTICES 

 

CONTRACTOR shall notify School District in the event of any changes in coverage and shall give such notices not 

less than thirty (30) days prior to the change, which notice must be accompanied by a replacement CERTIFICATE 

OF INSURANCE.  All notices shall be given to School District at the following addresses: 

 

 Director of Purchasing, Bruce Ballard 

 Tyler I.S.D. 

 1319 West Eighth Street 

 Tyler,  TX   75701 

 

 Director of Facilities, Tim Loper 

 Tyler I.S.D. 

 1319 West Eighth Street 

 Tyler,  TX   75701 
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SECTION D 

 (1)  Without limiting any of the other obligations or liabilities of the CONTRACTOR, the  

                     CONTRACTOR shall require each Subcontractor performing work under the contract, 

                     at the Subcontractorôs own expense, to maintain during the term of the contract the same 

                     stipulated minimum insurance including the required provisions and additional policy  

                     conditions as shown above in Section C.  An alternative, then CONTRACTOR may 

                     include its Subcontractors as additional insured on its own coverage as prescribed under 

                     these requirements (except for workerôs compensation insurance, which the Subcontractor 

        must separately obtain). The CONTRACTORôS certificate of insurance shall note in such        

        event that the Subcontractors are included as additional insured. 

 (2)  The CONTRACTOR shall obtain and monitor the certificates of insurance from each 

        Subcontractor in order to assure compliance with the insurance requirements.  The  

        CONTRACTOR must retain the certificates of insurance for the duration of the contract, 

        and have the responsibility of enforcing these insurance requirements amount its  

        Subcontractors.  The School District shall be entitled, upon request and without expense, 

        to receive copies of these certificates. 

 

SECTION E 

Approval, disapproval or failure to act by School District regarding any insurance supplied by the 

CONTRACTOR or its Subcontractors shall not relieve the CONTRACTOR of full responsibility or liability for 

damages and accidents as set forth in the contract documents.  Neither shall be bankruptcy, insolvency or denial of 

liability by the insurance company exonerate the CONTRACTOR from liability. 

 

INDEMNITY  

 

Contractor agrees to defend, indemnify and hold the School District, its officers, agents, and employees, harmless 

against any and all claims, lawsuits, judgments, costs and expenses for personal injury (including death), property 

damage, or other harm for which recovery of damages is sought, suffered by any person or persons, that may arise 

out of or be occasioned by CONTRACTORôS breach of any terms or provisions of this contract, or by any negligent 

or strictly liable act or omission of  CONTRACTOR, its officers, agents, employees, or Subcontractors, in the 

performance of this contract; except that the indemnity provided for in this paragraph shall not apply to any liability 

resulting from the sole negligence or fault of the School District, its officers, agents, or employees and in the event 

of joint and concurrent negligence or fault of CONTRACT and the School District, responsibility, and indemnity, if 

any, shall be apportioned comparatively in accordance with the laws of the State of Texas, without waiving any 

governmental immunity available to the School District under Texas law and without waiving any defenses of the 

parties under Texas law.  The provisions of this paragraph are solely for the benefit of the parties hereto and are not 

intended to create or grant an rights, contractual or otherwise, to any other person or entity. 
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PAYMENT BOND 

 

STATUTORY PAYMENT BOND PURSUANT TO CHAPTER 2253 OF THE 

TEXAS GOVERNMENT CODE AS AMENDED 

 

       Bond Number: 

       Premium: 

 

(Penalty of this bond  must be 100% of Contract amount) 

 

 KNOWN ALL MEN BY THESE PRESENTS, that ___________________________________ 

(hereinafter called the Principal(s), as Principal(s) and_______________________________________ 

organized and existing under the laws of the State of _____________, having its principal office in the 

City of ____________ (hereinafter called the Surety(s), as Surety(s), are held and firmly bound unto 

Tyler I.S.D. (hereinafter called the Obligee), in the amount of _________________________________ 

for the payment whereof, the said Principal and Surety bind themselves, and their heirs, administrators, executors, 

successors and assigns, jointly and severally, firmly by these presents. 

 

 WHEREAS, as the Principal has entered into a certain written contract with the Obligee, dated the 

____________________ to _______________________ which contract is hereby referred to and made a part hereof 

as fully and to the same extent as if copied at length herein. 

 

 NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION IS SUCH, that if the said Principal 

shall pay all claimants supplying labor and materials to him or a subcontractor in the prosecution of the work 

provided for in said contract, then, this obligation shall be void; otherwise to remain in full force and effect; 

 

 PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Chapter 2253 of the 

Texas Government Code, and all rights and remedies on this bond shall insure solely to payment bond beneficiaries 

and be determined in accordance with the provisions of Chapter 2253 of the Texas Government Code to the same 

extent as if it were copies at length herein: 

 

 IN WITNESS WHEREOF, the said Principal(s) and Surety(s) have signed and sealed this instrument this 

________ day of __________________________. 

 

Witness:      _________________________________ (Seal) 

 

_____________________________________ _________________________________ (Seal) 

        (If i ndividual or Firm) 

 

Attest:      _________________________________ (Seal) 

_____________________________________ _________________________________ (Seal) 

        (If Corporation)                          Principal 

      By: ______________________________ 
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PREVAILING WAGE RATE  

 DETERMINATION  

 

The following stature requires state agencies, cities, counties, independent school districts, and all other political 

subdivisions that engage in construction projects using public funds to include prevailing wage rates in the project 

bid documents and the construction contract. 

 

Article 5159a, Texas Civil Statutes, as amended by H.B. 560, Ch. 606, Acts, 

73
rd

 Legislature, Regular Session (1993). 

 

Pursuant to the requirement of this stature, the General Services Commission, Design, Construction and Leasing 

Division, has ascertained the following rates of wages are paid to various classifications of workers in the locality of 

this project. 

 

Building construction wage rates shall be paid to all workers except those workers engaged in site work and 

construction beyond five feet of buildings. 

 

Not less than the following hourly rates shall be paid for the various classifications of work required by this project.  

Workers in classifications where rates are not identified shall be paid not less than the general prevailing rate o 

ñlaborerò for the various classifications of work therein listed. 

 

The hourly rate for legal holiday and overtime work shall be not less than one and one-half (1 and ½) times base 

hourly rate. 

 

The rates specified are journeyman rates.  Apprentices may be used on the project and may be compensated at a rat 

determined mutually by the worker and employer, commensurate with the experience and skill of the worker, but 

not at a rate not less than 60% of the journeymanôs wage as shown.  At no time shall a journeyman supervise more 

than one (1) apprentice.  All apprentices shall be under the direct supervision of a journeyman working as a crew. 

 

Welders shall receive the rate prescribed for the craft performing the operation to which the welding is incidental. 

 

 

 

 

SCHEDULE ñAò 

BUILDING CONSTRUCTION  

PREVAILING WAGE RATES  

EAST TEXAS AREA 

1998 

 

CLASSIFICATION       PREVAILING RATE  

 

ACCOUSTAL INSTALLER $10.55 

ASBESTOS WORKER, JOURNEYMAN 15.00 

ASTESTOS WORKER, TRAINEE 8.00 

BRICKLAYER, SKILLED 12.40 

BRICKLAYER, TRAINEE 7.00 

CARPENTER, JOURNEYMAN 12.50 

CARPENTER, TRAINEE 7.00 

CEMENT MASON 11.25 

CEMENT MASON, TRAINEE 7.50 

CONCRETE FINISHER 10.90 

DRYWALL HANGERS 10.75 

ELECTRICIAN, JOURNEYMAN 12.75 
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ELECTRICIAN, TRAINEE 7.00 

ELEVATOR CONSTRUCTOR 17.20 

ELEVATOR CONSTRUCTOR, TRAINEE 10.85 

GLAZIER 11.28 

HVAC MECHANIC 12.20 

HVAC MECHANIC, TRAINEE 10.85 

INSULATOR 11.40 

IRON WORKER, STRUCTURAL 11.50 

IRON WORKER, TRAINEE 8.00 

LABORER 5.95 

LABORER MASON TENDER 6.50 

LABORER PIPE LAYER 8.65 

LATHER 17.75 

MILLWRIGHT  15.25 

MILLWRIGHT, TRAINEE 9.50 

OPERTING ENGINEER, HEAVY 13.50 

OPERATING ENGINEER, LIGHT 11.75 

OPERATING ENGINEER, TRAINEE 9.00 

PAINTER 10.25 

PAINTER, TRAINEE 6.10 

PIPEFITTER 13.20 

PIPEFITTER, TRAINEE 8.00 

PLASTERER 15.70 

PLASTERER, TRAINEE 8.00 

PLUMBER 11.90 

PLUMBER, TRAINEE 7.70 

ROOFER 9.30 

ROOFER, TRAINEE 6.50 

SHEETMETAL WORKER 12.10 

SHEETMETAL WORKER, TRAINEE 7.00 

SPRINKLER FITTER 13.10 

SPRINKLER FITTER, TRAINEE 8.10 

TRUCKDRIVER 8.00 

TILE MECHANIC 13.00 

MARBLE SETTER 12.20 

MARBLE/TERRAZZO MECHANIC 15.00 

MARBLE/TERRAZZO MECHANIC, TRAINEE 8.00 

WELDER 11.75 

WELDER, TRAINEE 8.00 
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PRICE AND PAYMENT  PROCEDURES 

 

SECTION 01200 

 

PRICE AND PAYMENT PROCEDURES 

 

PART 1 GENERAL 

 

1.01  SECTION INCLUDES 

 

         A.  Procedures for preparation and submittal of applications for progress payments. 

 

         B.  Documentation of changes in Contract Sum and Contract Time. 

 

         C.  Change procedures. 

 

          D.  Procedure for preparation and submittal of application for final payment. 

 

1.02  RELATED SECTIONS 
 

          A.  Document 00500 ï Agreement:  Contract Sum, retainges, payment period. 

 

          B.  Document 00700 ï General Conditions and Document 00800 ï Supplementary Conditions: 

                Additional requirements for progress payments, final payment, changes in the Work. 

 

          C.  Document 00800 ï Supplementary Conditions:  Percentage allowances for Contractorôs  

                overhead and profit. 

 

           D.  Section 01210 ï Allowances:  Payment procedures relating to allowances. 

 

1.03    SCHEDULE OF VALUES 
 

           A.  Submit a printed schedule on AIA Form G703 ï Application and Certificate of Payment 

                 Continuation Sheet.  Contractorôs standard form or electronic media printout will not be       

                 considered. 

 

           B.  Submit Schedule of Values and Projected Cash Flow Statement in duplicate within 15 days after  date of 

Owner-Contractor Agreement. 

 

           C.  Format:  Utilize the Table of Contents of this Project Manual.  Identify each line item with 

                 number and title of the specification Section.  Identify site mobilization. 

 

            D.  Include in each line item, the amount of Allowances specified in this section.  For unit cost 

                  Allowances, identify quantities taken from Contract Documents multiplied by the unit cost  

                  to achieve the total for the item. 

 

             E.  Include separately from each line item, a direct proportional amount of Contractorôs  

                   overhead and profit. 

 

F. Revise schedule to list approved Change Orders, with each Application for Payment. 
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1.04  APPLICATION FOR PROGRESS PAYMENTS 

 

           A.  Payment Period:  Submit at intervals stipulated in the Agreement. 

    

           B.  Present required information in typewritten form. 

 

           C.  Form:  AIA G702 Application and Certificate for Payment and AIA G703 ï Continuation 

                 Sheet, including continuation sheets when required.  Each application is to include back-up      

copies of the invoices and/or Application and Certificate of Payments from suppliers and vendors    if required. 

 

           D.  For each item, provide a column for listing each of the following: 

                 1.  Item Number. 

                 2.  Description of Work. 

                 3.  Scheduled Values. 

                 4.  Previous Applications. 

                 5.  Work in Place and Stored Materials under this Application. 

                 6.  Authorized Change Orders 

                 7.  Total Completed and Stored to Date of Application. 

                 8.  Percentage of Completion. 

                 9.  Balance to Finish. 

                10. Retainage. 

 

            E.  Execute certification by signature of authorized officer. 

 

            F.  Use data from approved Schedule of Values.  Provide dollar value in each column for each 

               line item for portion of work performed and for stored Products. 

 

            G.  List each authorized Change Order as a separate line item, listing Change Order number and 

                dollar amount as for an original item of  Work. 

 

            H.  Submit four copies of each Application for Payment. 

 

             I.  Include the following with the application: 

                 1.  Transmittal letter as specified for Submittals in Section 01300. 

                 2.  Construction progress schedule, revised and current as specified in Section 01300. 

 

             J.  When Owner requires substantiating information, submit data justifying dollar amounts in                

     question.  Provide one copy of data with cover letter for each copy of submittal.  Show 

                  application number and date, and line item by number and description.  Contractor is to make all     

required document reproduction with their own personnel at their cost. 

 

1.05  MODIFICATION PROCEDURES 

 

             A.  Submit name of the individual authorized to receive change documents and who will be 

                   responsible for informing others in Contractorôs employ or Subcontractors of changes to 

                   the Work. 

 

              B.  The Owner will advise of minor changes in the Work not involving an adjustment to  
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PRICE AND PAYMENT PROCEDURES 

                    

                    Contract Sum or Contract Time as authorized by the Conditions of the Contract by  

                    issuing supplemental instructions on AIA Form G710. 

 

 

              C.  Construction Change Directive:  Owner may issue a document instructing the Contractor 

                    to proceed with a change in the Work, for subsequent inclusion in a Change Order. 

                    1.  The document will describe changes in the Work, and will designate method of deter- 

                         mining any change in Contract Sum or Contract Time. 

                    2.  Promptly execute the change in Work. 

 

               D. Proposal Request: The Owner may issue a document which includes a detailed description 

                    of a proposed change with supplementary or revised specifications, a change in Contract 

                    Time for executing the change with a stipulation of any overtime work required and the  

                     period of time during which the requested price will be considered valid.  Contractor shall 

                     prepare and submit a fixed price quotation within 7 days. 

 

  E.  Computation of Change in Contract Amount. 

       1.  For change requested by Owner for work falling under a fixed price contract, the amount 

                         will be based on Contractorôs price quotation. 

                    2.  For pre-determined unit price and quantities, the amount will be based on the fixed unit 

                         prices. 

 

  F.  Substantiation of Costs:  Provide full information required for evaluation. 

                    1.  On request, provide the following data: 

                         a.  Quantities of products, labor, and equipment. 

                         b.  Taxes, insurance, and bond. 

                         c.  Overhead and profit. 

                         d.  Justification for any change in Contract Time. 

                         e.  Credit for deletions from Contract, similarly documented. 

                    2.  Support each claim for additional costs with additional information: 

                         a.  Origin and date of claim. 

                         b.  Dates and times work was perform, and by whom. 

                         c.  Time records and wage rates paid. 

                         d.  Invoices and receipts for products, equipment, and subcontracts, similarly 

                              documented. 

                    3.  For Time and Material work, submit itemized account and supporting data after 

                         completion of change, within time limits indicated  in the Conditions of the Contract. 

 

   G.  Execution of Change Orders:  Owner will issue Change Orders for signature of parties 

                      as provided in the Conditions of the Contract on AIA G701. 

 

    H.  After execution of Change Order, promptly revise Schedule of Values and Application 

                      for Payment forms to record each authorized Change Order as a separate line item and  

                      adjust the Contract Sum. 

 

     I.  Promptly revise progress schedules to reflect any change in Contract Time, revise sub- 

                      schedules to adjust times for other items of work affected by the change, and resubmit. 

 

     J.  Promptly enter changes in Project Record Document. 
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PRICE AND PAYMENT PROCEDURES 

 

1.06  APPLICATION FOR FINAL PAYMENT  

          

         A.  Prepare Application for Final Payment as specified for progress payments, identifying total            

               adjusted Contract Sum, previous payments and sum remaining due. 

 

PART 2  PRODUCTS ï NOT USED 

 

PART 3  EXECUTION ï NOT USED 

 

END OF SECTION 
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ADMINISTRATIVE REQUIREMENTS 

 

SECTION 01300 

 

ADMINISTRATIVE REQUIREMENT  

 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

 

        A.  Preconstruction meeting. 

         

        B.  Progress meetings. 

        

        C.  Construction progress schedule. 

  

         D.  Submittals for review, information, and project closeout. 

 

        E.  Number of copies of submittals. 

 

        F.  Submittal procedures. 

 

1.02 RELATED SECTIONS 

 

        A.  Document 00700 ï General Conditions:  Dates for application for payment. 

 

        B.  Document 00700 ï General Conditions:  Duties of the Construction Manager. 

 

        C.  Section 01780 ï Closeout Submittals:  Project record documents. 

 

1.03 PROJECT COORDINATION 

 

        A.  Project Coordinator:  Glen Johnston, Project Manager in the office of the Owner. 

 

       B.  Cooperate with the Owner, Ownerôs Representative and Construction Manager in allocation of          

 mobilization areas of site; for field office and sheds, for site access, traffic, and parking facilities. 

 

        C.  During construction, coordinate use of site and facilities through the Owner, Ownerôs  Representative 

and Construction Manager. 

 

        D.  Comply with Owner, Ownerôs Representative and Construction Manager procedures for intra-  project 

communications, submittals, reports and records, schedules, coordinator drawings, and  recommendations; and 

resolution of ambiguities and conflicts. 

 

        E   Comply with Owner, Ownerôs Representative and Construction Manager instructions of the for use 

 of temporary utilities and construction facilities. 

 

        F.  Coordinate field engineering and layout work under instructions of the Owner, Ownerôs  Representative 

and Construction Manager. 
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         G.  Make the following types of submittals to the Construction Manager: 

              1.  Requests for Information. 

              2.  Requests for Substitutions. 

              3.  Shop drawings, products data, and samples. 

              4.  Test and inspection reports 

              5.  Design data. 

              6.  Manufacturerôs instructions and field report. 

              7.  Applications for payment and change order requests. 

              8.  Progress schedules. 

              9.  Coordinator drawings. 

              10. Closeout submittals. 

 

PART 2 PRODUCTS ï NOT USED 

 

PART 3  EXECUTION  

 

3.01 PRECONSTRUCTION MEETING 

 

         A.  Owner will schedule meeting after Notice of Award. 

 

         B.  Attendance Required: 

               1.  Owner. 

               2.  Contractor. 

               3.  Manufacturer Representatives. 

 4.  Sub-contractors 

 

          C.  Agenda: 

                1.  Execution of Owner-Contractor Agreement. 

                2.  Submission of executed bonds and insurance certificates. 

                3.  Distribution of Contract Documents. 

                4.  Submission of list of Subcontractors, list of Products, schedule of values, and progress 

                     schedule. 

                5.  Designation of personnel representing the parties in Contract, Owner, and the Contractor. 

                6.  Procedure and processing of field decisions, submittals, substitutions, application for  

        payments, proposal requests, Change Orders, and Contract closeout procedures. 

                7.  Scheduling. 

   8.  Cash Flow Projections 

 

           D. Record minutes and distribute copies within two days after meeting with participants, with two 

                copies to Owner, participants, and those affected by decisions made. 

 

3.02  PROGRESS MEETING 

 

            A.  Schedule and administer meetings throughout progress of the Work at weekly 

                  intervals. 

 

            B.  Attendance Required:  Job Superintendent, major Subcontractors and suppliers, 

                 Owner, as appropriate to agenda topics for each meeting. 
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         C.  Agenda: 

               1.  Review minutes of previous meeting. 

               2.  Review of Work progress. 

               3.  Field observations, problems, and decisions. 

               4.  Identification of problems which impede planned progress. 

               5.  Review of submittals schedule and status of submittals. 

               6.  Maintenance of progress schedule. 

               7.  Corrective measures to regain projected schedules. 

               8.  Planned progress during succeeding work period. 

               9.  Maintenance of quality and work standards. 

              10. Effect of proposed changes on progress schedule and coordination. 

              11. Other business relating to Work. 

 

         D.  Record minutes and distribute copies within two days after meeting to participants, 

               with two copies to Owner, participants, and those affected by decisions made. 

 

3.03  CONSTRUCTION PROGRESS SCHEDULE ï SEE SECTION 01325 

 

          A.  If preliminary schedule requires revision after review, submit revised schedule within 

                10 days. 

 

           B.  Within 20 days after review of preliminary schedule, submit draft of proposed complete 

                 schedule for review. 

                 1.  Include written certification that major contractors have reviewed and accepted proposed 

                      schedule. 

 

           C.  Within 10 days after joint review, submit complete schedule. 

 

           D.  Submit updated schedule with each Application for Payment. 

 

3.04  PROGRESS PHOTOGRAPHS 

 

         A.  Provide photographs of site and construction throughout progress of Work produced by an 

               experienced photographer, acceptable to Owner. 

 

         B.  Take photographs each month and as follows: 

               1.  Prior to removal of structure 

               2.  After removal of demolition materials. 

               3.  Progress of the work. 

               4.  Final completion. 

 

         C.  Take photographs as evidence of existing project conditions. 

 

         D.  Views: 

                1.  Consult with Owner for instructions on views required. 

                2.  Provide factual presentation. 

                3.  Provide correct exposure and focus, high resolution and sharpness, maximum depth of 

                     field, and minimum distortion. 
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         E.   Deliver electronic disk of photographs with each Application of Payment with transmittal letter specified 

in this 

                Section. 

 

3.05  SUBMITTALS FOR REVIEW  

 

          A.  When the following are specified in individual sections, submit them for review: 

                1.  Product data. 

                2.  Samples for verification. 

 

          B.  Submit to Owner for review for the limited purpose of checking for conformance with 

                information given and the design concept expressed in the contract documents. 

 

          C.  After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES 

                article below and for record documents purposed described in Section 01780 ï CLOSEOUT 

                SUBMITTALS. 

 

3.06  SUBMITTALS FOR INFORMATION  

 

          A.  When the following are specified in individual sections submit them for information: 

                1.  Design data. 

                2.  Certificates. 

                3.  Test reports. 

                4.  Inspection reports. 

                5.  Manufacturerôs instructions. 

                6.  Manufacturerôs field reports. 

                7.  Other types indicated. 

 

3.07  SUBMITTALS FOR PROJECT CLOSEOUT 

 

          A.  When the following are specified in individual sections, submit them at project closeout: 

                1.  Operation and maintenance data. 

                2.  Warranties. 

                3.  Bonds. 

                4.  Other types as indicated. 

   5.  Video of Owner Training Session   

 

          B.  Submit for the Ownerôs benefit during and after project completion. 

 

3.08   NUMBER OF COPIES OF SUBMITTALS 

 

          A.  Documents for review: 

                1.  Small size sheets, not larger than 8 ½ x 11 inches (215 x 280 mm):  Submit the  

                     number of copies which the Contractor required, plus two copies which will be 

                     retained by the Owner. 

 

          B.  Documents for Information:  Submit two copies. 

 

          C.  Documents for Project Closeout:  Make one reproduction of submittals originally reviewed. 

                Submit one extra of submittals for information. 
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3.09  SUBMITTAL PROCEDURES 

 

         A.  Transmit each submittal with AIA Form G810. 

 

         B.   Sequentially number the transmittal form.  Revise submittals with original number and a 

                sequential alphabetic suffix. 

 

         C.  Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number, 

               and specification section number, as appropriate on each copy. 

 

         D.  Apply Contractorôs stamp, signed or initialed certifying that review, approval, verification of 

               Products required, field dimension, adjacent construction Work, and coordination of  

               information in accordance with the requirements of  the Work and Contract Documents. 

 

         E.  Deliver submittals to Owner at business address. 

 

         F.  Schedule submittals to expedite the Project, and coordinate submission of related items. 

 

         G.  For each submittal for review, allow 15 days excluding delivery time to and from the 

               Contractor. 

 

         H.  Identify variations from Contract Documents and Product or system limitations which may be 

               detrimental to successful performance on the completed Work. 

 

          I.  When revised for resubmission, identify all changes made since previous submission. 

 

          J.  Distribute copies of reviewed submittals as appropriated.  Instruct parties to promptly report 

              any inability to comply with requirements. 

 

         K.  Submittals not requested will not be recognized or processed. 

 

END OF SECTION 
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SECTION 01500 

 

TEMPORARY FACILITIES AND CONTROLS  

 

PART 1 GENERAL 

 

1.01  SECTION INCLUDES 

 

         A.  Temporary telephone and facsimile service. 

          

         B.  Temporary sanitary facilities. 

 

         C.  Vehicular access and parking. 

 

          D.  Waste removal facilities and services. 

 

1.02  RELATED SECTIONS 

 

         A.  Section 01510 ï Temporary Utilities. 

 

         B.  Section 01550 ï Vehicular Access and Parking. 

 

         C.  Section 01565 ï Security Measures. 

 

1.03  TEMPORARY UTILITIES ï SEE SECTION 01510 

 

         A.  Construction Manager will provide temporary utilities.   

 

1.04  TELEPHONE SERVICE 
 

          A.  Provide, maintain, and pay for cellular telephone service to field office at time of project 

                mobilization. 

 

1.05  TEMPORARY SANITARY FACILITIES  

 

         A.  Construction Manager will provide temporary sanitary facilities. 

 

         B.  Maintain daily in clean and sanitary condition. 

 

1.06  BARRIERS 

 

         A.  Provide barriers to prevent unauthorized entry to construction areas, to allow for ownerôs use of  

               site and to protect existing facilities and adjacent properties from damage from construction 

               operations and demolition. 
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B. Provide barricaded and covered walkways required by governing authorities to public  

     right-of-way and for public access to existing building. 

 

          C.  Provide protection for plants designated to remain.  Replace damaged plants. 

 

          D.  Protect non-owned vehicular traffic, stored materials, site, and structure from damage. 

 

1.07  FENCING 

 

          A.  Construction:  not used 

 

1.08  SECURITY ï SEE SECTION 01565 

 

          A.  Provide security and facilities to protect Work, existing facilities, and Ownerôs operations 

                from unauthorized entry, vandalism, or theft. 

 

          B.  Coordinate with Ownerôs security program. 

 

1.09 VEHICULAR ACCESS AND PARKING ï SEE SECTION 01550 

 

           A.  Coordinate access and haul routes with governing authorities, Owner and Construction Manager. 

 

           B.  Provide and maintain access to fire hydrants, free of obstruction. 

 

           C.  Provide means of removing mud from vehicle wheels before entering streets. 

 

           D.  Designated existing on-site roads may be used for construction traffic. 

 

           E.  Provide temporary parking areas to accommodate construction personnel.  When site  

                space is not adequate, provide additional off-site parking. 

 

            F.  Special areas of existing parking areas may be used for construction parking.  Verify with 

                 Construction Manager, Denson Construction Company. 

 

1.10  WASTE REMOVAL 

 

             A.  Provide waste removal facilities and services as required to maintain the site in clean and 

                   orderly condition. 

 

              B.  Construction Manager will provide dumpsters for your use.  Dispose of trash and waste daily. 

 

              C.  Open free-fall chutes are not permitted.  Terminate closed chutes into appropriate 

                    containers with lids. 

 

PART 2 PRODUCTS ï NOT USED 

 

PART 3 EXECUTION ï NOT USED 

END OF SECTION 
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SECTION 01510 

 

TEMPORARY UTILITIES  

 

PART 1 GENERAL 

 

1.01  SECTION INCLUDES 

 

         A.  Temporary Utilities:  Electricity, lighting, and water. 

 

1.02  RELATED SECTIONS 

 

         A.  Section 01500 ï Temporary Facilities and Controls:  Telephone service for administrative 

               purposes. 

 

1.03  TEMPORARY ELECTRICITY  

 

          A. Cost By Owner:  Verify location of sources with the Construction Manager, Denson Construction        

Company. 

 

          B.  Connect to Construction Managerôs temporary construction power service. 

                1.  Do not disrupt Construction Mangerôs need for continuous service. 

                2.  Exercise measures to conserve energy. 

 

          C.  Provide temporary electric feeder from existing building electrical service at location as 

               directed. 

 

          D.  Complement existing power service capacity and characteristics as required. 

 

          E.  Provide power outlets for construction operations, with branch wiring and distribution 

                boxes located at each floor.  Provide flexible power cords as required. 

 

          G.  Permanent convenience receptacles may be utilized during construction. 

 

1.04 TEMPORARY LIG HTING FOR CONSTRUCTION PURPOSES 

 

           A.  Provide and maintain incandescent lighting for construction operations. 

 

           B.  Construction Manager to provide lighting to exterior staging and storage 

                 areas after dark for security purposes. 

 

1.05 TEMPORARY WATER SERVICE  

 

           A.  Cost of Water Used:  By Owner.  Verify location of source with the Construction Managerôs       

Superintendent (Bob Gable, Denson Construction Company). 
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          B.  Connect to existing water source. 

                1.  Exercise measures to conserve water. 

 

          C.  Extend branch piping with outlets located so water is available by hoses with threaded           

                 connections.  Provide temporary pipe insulation to prevent freezing. 

 

PART 2 PRODUCTS ï NOT USED 

 

PART 3 EXECUTION ï NOT USED 

 

END OF SECTION 
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SECTION 01550 

 

VEHICULAR ACCESS AND PARKING  

 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

 

        A.  Parking. 

 

        B.  Existing pavements and parking areas. 

 

        C.  Construction parking controls. 

 

        D.  Flag persons. 

 

        E.  Haul routes. 

 

        F.  Traffic signs and signals. 

 

        G.  Maintenance. 

 

PART 2 PRODUCTS 

 

2.01 SIGNS, SIGNALS, AND DEVICES 

 

        A.  Not Used 

 

PART 3 EXECUTION  

 

3.01  PREPARATION 

 

         A.  Clear areas, provide surface and storm drainage of road, parking, area premises, and adjacent 

               areas. 

 

3.02  PARKING 

 

         A.  Coordinate with Construction Manager the use of designated areas of existing parking facilities by 

 construction personnel. 

 

         B.  Do not allow heavy vehicles or construction equipment in parking areas. 

 

         C.  Arrange for temporary parking areas to accommodate use of construction personnel. 

 

         D.  When site space is not adequate, coordinate with the Construction Manager for additional off-site   

 parking. 

 

         E.  Locate as approved by Construction Manager. 
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3.03 CONSTRUCTION PARKING CONTROL  

 

         A.  Control vehicular parking to prevent interference with public traffic and  parking, access by 

                emergency vehicles, and Ownerôs operations. 
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SECTION 01565 

 

SECURITY MEASURES 

 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

 

        A.  Security program, entry control, personnel identification, guard service, and miscellaneous 

 restrictions. 

 

1.02 RELATED SECTIONS 

 

        A.  Section 01100 ï Summary: use of premises and occupancy. 

 

        B.  Section 01500 ï Temporary Facilities and Controls: Temporary lighting. 

 

1.03 SECURITY PROGRAM 

 

        A.  Protect Work, existing premises and Ownerôs operations from theft, vandalism, and  

              unauthorized entry. 

 

        B.  Initiate program in coordination with Ownerôs existing security system at project 

              mobilization. 

 

         C.  Maintain program throughout construction period until Owner acceptance precludes the 

              need for Contractor security. 

 

          D.  The contractor is to never enter the existing school building.  The scope of this project is for the      

new construction area only. 

 

1.04 ENTRY CONTROL 

 

         A.  Restrict entrance of persons and vehicles into Project site and existing facilities. 

 

         B.  Allow entrance only to authorized persons with proper identification. 

 

         C.  Owner will control entrance of persons and vehicles related to Ownerôs operations. 

 

1.05  RESTRICTIONS 

 

         A.  Coordinate with Construction Manager any work on Saturdays and Sundays. 

 

PART 2 PRODUCTS ï NOT USED 

 

PART 3 EXECUTION ï NOT USED 

 

END OF SECTION 
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SECTION 01600 

 

PRODUCT REQUIREMENTS  

 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

 

     A.  General product requirements. 

      

     B.  Transportation, handling, storage and protection. 

 

     C.  Product option requirements. 

 

     D.  Substitution limitations and procedures. 

 

     E.  Spare parts and maintenance materials. 

 

1.02 RELATED SECTIONS 

 

      A.  Document 00200 ï Instructions to Bidders:  Product options and substitution procedures prior to 

            bid date. 

 

1.03 SUBMITTALS 

 

      A.  Proposed Products List:  Submit list of major products proposed for use, with name of manu- 

            facturer, trade name, and model number of each product. 

            1.  Submit within 15 days after date of Agreement. 

            2.  For products specified only by reference standards list applicable reference standards. 

 

      B.  Product Data Submittals:  Submit manufacturerôs standard published data.  Mark each copy to 

            identify applicable products, models, options, and other data.  Supplement manufacturersô 

            standard data to provide information specific to each project. 

 

      C.  Shop Drawing Submittals:  Prepared specifically for these Projects. 

 

      D.  Sample Submittals:  Illustrate functional and aesthetic characteristics of the product, with  

            integral parts and attachment devices.  Coordinate sample submittals for interfacing work. 

            1.  For selection from standard finishes, submit samples of the full range of the manufacturerôs 

                  standard colors, textures, and patterns. 
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      E.  Indicate utility and electrical characteristic, utility connection requirements, and location of 

           utility outlets for service for functional equipment and appliances. 

 

PART 2 PRODUCTS 

 

2.01 PRODUCTS 

         

  

       A.   Do not use materials and equipment removed from existing premises, except as specifically  

              permitted by the Contract Documents. 

 

       B.  Wiring Terminations:  Provide terminal lugs to match branch circuit conductor quantities, 

             sizes, and materials indicated.  Size terminal lugs to NFPA 70, include lugs for terminal box. 

 

       C.  Cord and Plug:  Provide minimum 6 foot (2m) cord and plug including grounding connector 

             for connection to electric wiring system.  Cord of longer length is specified in individual 

             specification sections. 

 

2.02  PRODUCT OPTIONS 

 

        A.  Products Specified by Reference Standards or by Description Only:  Use any product meeting 

              those standards or description. 

 

        B.  Products Specified by Naming One or More Manufacturers:  Use a product  of one of the 

              manufacturers named and meeting specifications, no options or substitutions allowed. 

 

        C.  Products Specified by Naming One or More Manufacturers with a Provision for Substitutions: 

              Submit a request for substitution for any manufacturer not named. 

 

2.03 SPARE PARTS AND MAINTENANCE PRODUCTS 

 

        A.  Provide spare parts, maintenance, training video, and extra products of types and in quantities 

 specified in individual specification sections. 

 

        B.  Deliver to Project site; obtain receipt prior to final payment. 
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PART 3 EXECUTION  

 

3.01 SUBSTITUTION PROCEDURES 

 

         A.  Instructions to Bidders specify time restrictions for submitting requests for substitutions during 

               the bidding period.  Comply with requirements in this section. 

 

         B.  The Owner will consider substitutions of substantial manufacturers until 10 days prior to bid 

               date as outlined in the Invitation to Bid. 

 

         C.  Document each request with complete data substantiating compliance of proposed substitution 

               with Contract Documents. 

 

         D.  A request for substitution constitutes a representation that the submitter: 

               1.  Has investigated proposed product and determined that it meets or exceeds the quality  

                    level of the specified product. 

               2.  Will provide the same warranty for the substitution as for the specified product. 

               3.  Will coordinate installation and make changes to other Work which may be required 

                    for the Work to be completed with no additional cost to Owner. 

               4.  Waives claims for additional costs or time extension which may subsequently become 

                    apparent. 

               5.  Will reimburse Owner for review or services associated with re-approval by authorities. 

 

          E.  Substitutions will not be considered when they are indicated or implied on shop drawing or 

               product data submittals, without separate written request, or when acceptance will require 

               revision to the Contract Documents. 

 

           F. Substitution Submittal Procedure: 

               1.  Submit three copies of request for substitution for consideration within 15 days from award of          

contract.  Limit each request to one proposed substitution. 

               2.  Submit shop drawings, product data, and certified test results attesting to the proposed 

                    product equivalence.  Burden of proof is on the proposer. 

               3.  The Owner will notify Contractor in writing of decision to accept or reject request. 

 

3.02  TRANSPORTATION AND HANDLING  

 

          A. Transport and handle products in accordance with manufacturerôs instructions. 

 

          B.  Promptly inspect shipments to ensure that products comply with requirements, quantities 

                are correct, and products are undamaged. 

 

          C.  Provide equipment and personnel to handle products by methods to prevent soiling, 

                disfigurement, or damage. 
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3.03 STORAGE AND PROTECTION 

 

          A.  Store and protect products in accordance with manufacturerôs instructions. 

 

          B.  Store with seals and labels intact and legible. 

 

          C.  Store sensitive products in weather tight, climate controlled, enclosures in an environment 

                favorable to product. 

 

          D.  For exterior storage of fabricated products, place on sloped supports above ground. 

 

          E.  Cover products subject to deterioration with impervious sheet covering.  Provide ventilation to 

                prevent condensation and degradation of products. 

 

          F.  Provide equipment and personnel to store products by methods to prevent, soiling, 

               disfigurement, or damage. 

 

          G.  Arrange storage of products to permit access for inspection.  Periodically inspect to verify 

                products are undamaged and are maintained in acceptable condition. 

 

END OF SECTION 
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SECTION 01700 

 

EXECUTION REQUIREMENTS  

 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

 

      A.  Examination, preparation, and general installation procedures. 

 

      B.  Pre-installation meetings. 

 

       C.  Closeout procedures, except payment procedures. 

 

1.02 RELATED SECTIONS 

 

       A.  Section 01300 ï Administrative Requirements:  Submittals procedures. 

 

       B.  Section 01780 ï Closeout Submittals:  Project record documents, operation and 

            maintenance data, warranties and bonds. 

 

        D.  Individual Product Specification Sections: 

             1.  Advance notification to other sections of openings required in work of those sections. 

             2.  Limitations on cutting structural members. 

 

1.03 SUBMITTALS 

 

         A.  Material and Product:  Follow Submittal Procedure as outlined in Section 01300. 

 

 

1.04 PROJECT CONDITIONS 

 

       A.  Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent 

              accumulation of dust, fumes, vapors, or gases. 

 

        B.  Dust Control:  Execute work by methods to minimize raising dust from construction operations. 

             Provide positive means to prevent air-borne dust from dispersing into atmosphere 
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. 

 

1.05 COORDINATION 

 

        A.  Coordinate scheduling, submittals, and work of the various sections of the Project Manual to 

              ensure efficient and orderly sequence of installation of interdependent construction elements. 

              with provisions for accommodating items installed later. 

 

        B.  Verify utility requirements and characteristics of operating equipment are compatible with 

              building utilities.  Coordinate work of various sections having interdependent responsibilities 

              for installing, connecting to, and placing in service, such equipment. 

 

        C.  Coordinate space requirements, supports, and installation of mechanical and electrical work. 

 

        D.  In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within the 

              construction.  Coordinate locations of fixtures and outlets with finish elements. 

 

        E.  Coordinate completion and clean-up of work of separate sections. 

 

        F.  After Owner occupancy of premises, coordinate access to site for correction of defective work 

             and work not in accordance with Contract Documents, to minimize disruption of Ownerôs 

             activities. 

 

PART 2 PRODUCTS ï NOT USED 

 

PART 3 EXECUTION  

 

3.01 EXAMINATION  

 

        A.  Verify that existing site conditions and substrate surfaces are acceptable for subsequent work. 

               Beginning new work means acceptance of existing conditions. 

 

        B.  Verify that existing substrate is capable of structural support or attachment of new work or 

 equipment being applied or attached. 

 

        C.  Examine and verify specific conditions described in individual specification sections. 

 

        D.  Verify that utility services are available, of the correct characteristics, and in the correct 

              location. 
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3.02 PROGRESS CLEANING 

 

       A.  Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a clean and  

             orderly condition. 

 

       B.  Broom and vacuum clean interior areas prior to start of surface finishing, and continue 

            cleaning to eliminate dust. 

 

       C.  Collect and remove waste materials, debris, and rubbish from site periodically and dispose 

             off-site. 

 

3.03 PROTECTION OF INSTALLED WOR K 

 

       A.  Protect installed work and provide special protection where specified in individual specification 

             sections. 

 

       B.  Provide temporary and removable protection for installed Products.  Control activity in  

             immediate work area to prevent damage. 

 

3.04 FINAL CLEANING  

 

        A.  Clean all equipment. 

 

        B.  Clean debris from all areas within the work area. 

 

        C.  Clean work area; sweep areas, clean surfaces. 

 

        D.  Remove waste and surplus materials, rubbish from work area to Construction Managerôs dumpster. 

 

F.   Repair all damaged surfaces prior to completion. 

 

 

END OF SECTION 
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SECTION 01780 

 

CLOSEOUT SUBMITTALS  

 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

 

     A.  Project Record Documents. 

 

     B.  Operation and Maintenance Data. 

 

     C.  Warranties and Bonds. 

 

1.02 RELATED SECTIONS 

 

      A.  Conditions of the Contract:  Performance bond and labor and material payment bonds, 

            warranty, and correction of work. 

 

      B.  Section 01300 ï Administrative Requirements:  Submittals procedures, shop drawings,  

            product data, and samples. 

 

      C.  Section 01700 ï Execution Requirements:  Contract closeout procedures. 

 

      D.  Individual Product Sections:  Specific requirements for operation and maintenance data. 

 

      E.  Individual Product Sections:  Warranties required for specific products or Work. 

 

1.03 SUBMITTALS 

 

      A.  Project Record Documents:  Submit documents to Owner with claim for final Application  

            for Payment. 

 

      B.  Operation and Maintenance Data: 

            1.  Submit two copies of preliminary draft or proposed format and outlines of contents before 

                 start of Work.  Owner will review draft and return one copy with comments. 

            2.  For equipment, or component parts or equipment put into service during construction and 

                 operated by Owner, submit completed documents within ten days after acceptance. 

            3.  Submit l copy of completed documents 15 days prior to final inspection.  This copy will be 

                 reviewed and returned after final inspection, with Owner comments.  Revise content of all 

                 document sets as required prior to final submission. 

            4.  Submit two sets of revised final documents in final form within 10 days after final 

                  inspection. 

 

      C.  Warranties and Bonds: 

            1.  For warranties put into service during construction with Ownerôs permission, submit documents      

within ten days after acceptance. 
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             2.  Make other submittals within 10 days after Date of Substantial Completion, prior to final 

                  Application for Payment. 

             3.  For items of Work for which acceptance is delayed beyond Date of Substantial Completion, 

                  submit within ten days after acceptance, listing the date of acceptance as the beginning of  

                  the warranty period. 

 

PART 2 PRODUCTS ï NOT USED 

 

PART 3 EXECUTION  

 

3.01 PROJECT RECORD DOCUMENTS 

 

     A.  Maintain on site one set of the following record documents; record actual revisions to the Work: 

           1.  Drawings. 

           2.  Specifications. 

           3.  Addenda 

           4.  Change Orders and other modifications to the Contract. 

           5.  Reviewed shop drawings, product data, and samples. 

           6.  Manufacturerôs instruction for product application. 

 

     B.  Ensure entries are complete and accurate, enabling future reference by Owner. 

 

     C.  Store record documents separate from documents used for construction. 

 

     D.  Record information concurrent with construction progress. 

 

     E.  Specifications:  Legibly mark and record at each product section description of actual products 

         installed, including the following: 

         1.  Manufacturerôs name and product model and number. 

         2.  Product substitutions or alternates utilized. 

         3.  Changes made by Addenda and modifications. 

 

     F.  Record Drawings and Shop Drawings:  Legibly mark each item to record actual construction 

          including:  

          1.  Field changes of dimension and detail. 

          2.  Details not on original Contract drawings. 

 

    G.  Provide copies of all attendees of Ownerôs Training Sessions 

          1.  Sign-in sheets 

          2.  Agenda of all topics covered during training session. 

          3.  Entire training session to be videotaped for future use by Owner. 

 

3.02 OPERATION AND MAINTENANCE DATA  

 

     A.  For Each Product or System:  List names, addresses and telephone numbers of  Subcontractors 

           and suppliers, including local source of supplies and replacement paints. 

 

     B.  Product Data:  Mark each sheet  to clearly identify specific products and component parts, and 

          data applicable to installation.  Delete inapplicable information. 
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     C. Typed Text:  As required to supplement product data.  Provide logical sequence of instructions 

          for each procedure, incorporating manufacturerôs instructions. 

 

     

 

3.03 OPERATION AND MAINTENANCE DATA FOR MATERIALS AND FINISHES  

 

     A.  For Each Product: 

 

     B.  Instructions for Care and Maintenance:  Manufacturerôs recommendations for cleaning agents 

          and methods, precautions against detrimental clean agents and methods, and recommended 

          schedule for cleaning and maintenance. 

 

     C.  Provide recommendations for inspections, maintenance and repair. 

 

     D.  Additional information as specified in individual product specification sections. 

 

     E.  Provide a listing in Table of Contents for design data, with tabbed fly sheet and space for 

           insertion of data. 

 

3.04 OPERATION AND MAINTENANCE MANUALS  

 

     A.  Prepare instructions and data personnel experience in maintenance and operation of 

          described products. 

 

     B.  Prepare data in the form of an instructional manual. 

 

     C.  Binders:  Commercial quality, 8-1-2 x 11 inch (216 x 280 mm) three D side ring binders with 

           durable plastic covers; 2 inch (50 mm) maximum ring size.  When multiple binders are use, 

           correlate data into related consistent groupings. 

 

     D.  Cover:  Identify each binder with typed or printed title OPERATION AND MAINTENANCE 

           INSTRUCTIONS; identify tile of Project; identify subject matter of contents. 

 

     E.  Arrange content by systems under section numbers and sequence of Table of Contents of this 

           Project Manual. 

 

     F.  Contents:  Prepare a Table of Contents for each volume, with each product or system description 

          identified, in three parts as follows: 

          1.  Part l:  Directory, listing names, addressees, and telephone numbers of Contractor, 

               Subcontractors and major equipment suppliers. 

          2.  Part 2:  Operation and maintenance instructions, arranged by system and subdivided by 

               specification section.  For each category, identify names, addresses, and telephone numbers 

               of Subcontractors and suppliers.  Identify the following: 

               a.  Significant design criteria. 

               b.  Maintenance instructions for special finishes, including recommended cleaning 

                    methods and materials, and special precautions identifying detrimental agents. 
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          3.   Part 3:  Project documents and certificates, including the following: 

               a.  Shop drawings and product data. 

               b.  Certificates. 

               c.  Photocopies of warranties and bonds. 

               d.  Training Session Videos 

      

     G.  Provide a listing in Table of Contents for design data, with tabbed dividers and space for 

           insertion of data. 

 

     H.  Table of Contents:  Provide title of Projects; names, addresses and telephone numbers of 

           Consultants and Contractors with name of responsible parties; schedule of products and 

           systems, indexed to content of the volume. 

 

3.05 WARRANTIES AND BONDS 

 

     A.  Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers, and 

           manufacturers, within ten days after completion of the applicable item of work.  Except for items 

           not put into use with Ownerôs permission, leave date of beginning of time of warranty until the 

           Date of  Substantial completion is determined. 

 

     B.  Verify that documents are in proper form, contain full information, and are notarized. 

 

     C.  Co-execute submittals when required. 

 

      D.  Retain warranties and bonds until time specified for submittal. 

 

      E.  Manual:  Bind in commercial quality 8 ½ x 11 inch (216 x 279 mm) three D side ring binders 

           with durable plastic covers. 

 

      F.  Cover:  Identify each binder with typed or printed title WARRANTIES AND BONDS, with 

           title of Project; name, address and telephone number of Contractor and equipment supplier; 

           and name of responsible company principal. 

 

     G.  Table of Contents:  Neatly typed, in the sequence of the Table of Contents of the Project Manual, 

           with each item identified with the number and title of the specification section in which 

           specified, and the name of product or work item. 

 

      H.  Separate each warranty or bond with index tab sheets keyed to the Table of Contents listing. 

           Provide full information, using separate type sheets as necessary.  List Subcontractor, 

           supplier, and manufacturer, with name, address, and telephone number of responsible 

           principal. 

 

END OF SECTION 

 

 
 

 
 


